| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 458, 777. 49 ROUTE :
CALL ORDER : 420 CONTRACT ID : B -28032-A COUNTI ES : FLOYD
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 09/01/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,604, 671.71 100. 0000%
2 35-1618530 ANVERI CAN CONTRACTI NG & SERVI CES $ 2,645,880.50 164.8861%
(1 ) 35-2040801 [( 2 ) 35 1618530 I ( )
| GOHVANN ASPHALT & CONSTR, | | AVMERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m ot e e e e e e et et e e o e e e e e e e e e e e e m e e e meeoeeoo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUMP | 10000. 00000 10000.00]  20000. 00000 20000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 15.000 MXS | 1400. 00000 21000. 00| 1750. 00000 26250. 00|
FI ELD OFFI CE, A | | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0004 109-08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | |
0005 110-01001 LUMP |  80000. 00000 80000. 00|  130000. 00000 130000. 00|
MOBI LI ZATI ON AND DEMCBI LI ZATI ON | | |
0006 201-52370 LUMP |  48000. 00000 48000.00]  25000. 00000 25000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02278 120.000 LFT | 9. 00000 1080. 00| 10. 00000 1200. 00|
CURB, CONCRETE, REMOVE | | |
0008 202-03729 2722.000 LFT | 8. 00000 21776. 00| 5. 50000 14971. 00|
REGULATED ASBESTCS CONTAI NI NG MATERI ALS | | |
REMOVE [ | [
0009 202-51328 LUMP |  250000. 00000 250000. 00|  450000. 00000 450000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 203-02000 79.000 CYS | 15. 00000 1185. 00| 50. 00000 3950. 00|
EXCAVATI ON, COWMON | | |
0011 203-02376 LUWP | 2500. 00000 2500. 00| 8500. 00000 8500. 00|
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | | |
0012 211-07454 73.300 CYS | 32. 00000 2345. 60| 45. 00000 3298. 50|
I

STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 458, 777. 49 ROUTE :
CALL ORDER : 420 CONTRACT ID : B -28032-A COUNTI ES : FLOYD
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
[( 1 ) 35 2040801 [( 2 ) 35-1618530 | ( )
| GOHVANN ASPHALT & CONSTR., | | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0013 301-07448 151.500 TON | 20. 00000 3030. 00| 20. 00000 3030. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0014 306- 08041 172.000 SYS | 10. 00000 1720. 00| 12. 00000 2064. 00|
M LLI NG CONCRETE PAVENMENT | | |
0015 306- 08043 456.000 SYS | 9. 00000 4104. 00| 12. 00000 5472. 00|
M LLI NG TRANSI TI ON | [ |
0016 402-07432 54.400 TON | 70. 00000 3808. 00| 76. 00000 4134. 40|
HVA SURFACE, TYPE A | | |
0017 402-07435 85.000 TON | 68. 00000 5780. 00| 66. 00000 5610. 00|
HVA | NTERVEDI ATE, TYPE A | [ [
0018 406- 05521 875.000 SYS | 0. 32000 280. 00| 0. 55000 481. 25|
ASPHALT FOR TACK COAT | | |
0019 601- 01522 3.000 EACH | 1500. 00000 4500. 00| 1800. 00000 5400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601-01522 1.000 EACH | 1600. 00000 1600. 00| 1900. 00000 1900. 00|
GUARDRAI L TRANSI TION TYPE TGB , MODIFIE | | |
0021 601-02103 62.500 LFT | 19. 95000 1246. 88| 18. 50000 1156. 25|
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0022 601-94689 3.000 EACH | 2395. 00000 7185. 00| 2200. 00000 6600. 00|
GUARDRAI L END TREATMENT, OS | | |
0023 601-99105 237.500 LFT | 19. 75000 4690. 63| 13. 50000 3206. 25|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0024 605-01870 139.300 LFT | 22. 00000 3064. 60| 35. 00000 4875. 50|
CURB, CONCRETE, A [ [ |
0025 609- 06259 132.000 SYS | 70. 00000 9240. 00| 75. 00000 9900. 00|
REI NFORCED CONCRETE BRI DGE APPROACH 12 | [ |
IN. I | |
0026 616-02320 294.300 SYS | 2. 40000 706. 32| 4. 00000 1177. 20|
GEOTEXTI LES | | |
0027 616- 06405 189. 000 TON | 20. 00000 3780. 00| 25. 00000 4725. 00|
R PRAP, REVETMVENT | | |
0028 621- 01004 2.000 EACH | 475. 00000 950. 00| 500. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ [ [
0029 621- 06560 659.000 SYS | 0. 52000 342. 68| 0. 55000 362. 45|
MULCHED SEEDI NG U | | |
0030 621- 06567 14.000 KGAL | 5. 00000 70. 00| 5. 00000 70. 00|
I |

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 420 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 458, 777. 49 ROUTE :
CALL ORDER : 420 CONTRACT ID : B -28032-A COUNTI ES : FLOYD
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
[( 1 ) 35 2040801 [( 2 ) 35-1618530 I ( )
| GOHVANN ASPHALT & CONSTR, | | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e emeemeeeo o
0031 621-06575 233.000 SYS | 3. 50000 815. 50| 3. 55000 827. 15|
SODDI NG, NURSERY | | |
0032 702-51863 836. 000 EACH | 12. 00000 10032. 00| 18. 00000 15048. 00|
FI ELD DRI LLED HOLE | N CONCRETE [ [ |
0033 702-92857 165.400 CYS | 1246. 00000 206088. 40| 1400. 00000 231560. 00|
CONCRETE, C, SUBSTRUCTURE | | |
0034 702-95467 10. 000 EACH | 500. 00000 5000. 00| 1000. 00000 10000. 00|
ROADVWAY DRAIN , G5 D | | |
0035 702-98543 10. 000 EACH | 220. 00000 2200. 00| 1000. 00000 10000. 00|
DRAI N EXTENSI ON, CAST | RON | | |
0036 703-06028 19105. 000 LBS | 1. 10000 21015. 50| 0. 85000 16239. 25|
REI NFORCI NG BARS | | |
0037 703-06029 65904. 000 LBS | 1. 00000 65904. 00| 0. 95000 62608. 80|
REI NFORCI NG BARS, EPOXY COATED | | |
0038 704-51002 156.300 CYS | 575. 00000 89872. 50| 750. 00000 117225. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706-51020 80.800 CYS | 500. 00000 40400. 00| 900. 00000 72720. 00|
CONCRETE, C, RAILING | | |
0040 707-08357 948.000 LFT | 140. 00000 132720. 00| 525. 00000 497700. 00|
STRUCTURAL MEMBERS, CONCRETE, BEAMS | | |
0041 707-08357 192.700 LFT | 280. 00000 53956. 00| 1050. 00000 202335. 00|
STRUCTURAL MEMBERS, CONCRETE, COLUWNS | | |
0042 707-08458 6093.900 SFT | 19. 00000 115784. 10| 30. 00000 182817. 00|
STRUCTURAL MEMBERS , CONCRETE, DECK | | |
PANELS | | [
0043 707-08458 521.300 SFT | 125. 00000 65162. 50| 380. 00000 198094. 00|
STRUCTURAL MEMBERS , CONCRETE, SPANDREL | [ |
VALLS | | |
0044 708-01859 1476.000 SFT | 22. 00000 32472. 00| 14. 50000 21402. 00|
AESTHETI C TREATMENT, A | | |
0045 708-51813 1410.000 SFT | 75. 00000 105750. 00| 70. 00000 98700. 00|
PNEUVATI CALLY PLACED MORTAR [ | |
0046 708-51814 843.000 SFT | 7. 00000 5901. 00| 6. 50000 5479. 50|
WELDED STEEL W RE FABRI C | | [
0047 709-51821 LUWP | 6980. 00000 6980. 00| 7000. 00000 7000. 00|
SURFACE SEAL | | |
0048 715- 05407 202.000 LFT | 8. 00000 1616. 00| 30. 00000 6060. 00|
PI PE, END BENT DRAIN, 6 IN. | | |
0049 724-51885 78.000 LFT | 100. 00000 7800. 00| 80. 00000 6240. 00|
I I

STRUCTURAL EXPANSI ON JO NT, BS6 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/31/05
PACE : 420 -4

ENG NEER S ESTIMATE: $ 2, 458, 777. 49 ROUTE :
CALL ORDER : 420 CONTRACT ID : B -28032-A COUNTI ES : FLOYD
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1618530 I ( )
| GOHVANN ASPHALT & CONSTR, | | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0050 724-51888 51.000 LFT | 110. 00000 5610. 00| 110. 00000 5610. 00|
STRUCTURAL EXPANSI ON JOI NT, BS9 [ [ |
0051 727-90308 309.000 LFT | 90. 00000 27810. 00| 82. 00000 25338. 00|
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0052 727-90309 36.100 GAL | 85. 00000 3068. 50| 80. 00000 2888. 00|
EPOXY | NJECTI ON, EPOXY MATERI AL | | |
0053 727-93560 LUWP | 5500. 00000 5500. 00| 5500. 00000 5500. 00|
EPOXY | NJECTI ON, FURNI SHI NG EQUI PVENT | [ [
0054 728-98377 LUMP |  90000. 00000 90000.00]  91000. 00000 91000. 00|
MASONRY COATI NG | | |
0055 801-04308 5.000 EACH | 395. 00000 1975. 00| 400. 00000 2000. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0056 801-06625 16.000 EACH | 79. 00000 1264. 00| 80. 00000 1280. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0057 801-06640 10.000 EACH | 145. 00000 1450. 00| 150. 00000 1500. 00|
CONSTRUCTI ON SIGN, A | | |
0058 801- 06645 4.000 EACH | 50. 00000 200. 00| 50. 00000 200. 00|
CONSTRUCTI ON SI GN, B | | |
0059 801-07118 120.000 LFT | 16. 70000 2004. 00| 17. 00000 2040. 00|
BARRI CADE, I11-A [ | [
0060 802-05701 41.000 LFT | 11. 56000 473. 96| 14. 00000 574. 00|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE I I I
0061 802-05702 54.000 LFT | 10. 36000 559. 44| 6. 50000 351. 00|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | [
BASE | | |
0062 802-76025 5.000 SFT | 17. 90000 89. 50| 23. 00000 115. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.080 IN. THI CKNESS | | |
0063 802- 76045 29.000 SFT | 21. 90000 635. 10| 17. 00000 493. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. THI CKNESS | | |
0064 808-06713 1200.000 LFT | 0. 24000 288. 00| 0. 25000 300. 00|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0065 808-06714 1200.000 LFT | 0. 24000 288. 00| 0. 25000 300. 00|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
SECTI ON TOTALS | $ 1,604, 671. 71] $ 2, 645, 880. 50| $
------------------------------------------ e
CONTRACT TOTALS | $ 1,604, 671. 71| $ 2, 645, 880. 50| $




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 382, 065. 96
CALL CRDER : 430
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT

CONTRACT ID : B -28047-A
: SEYMOUR DI STRI CT

CONTRACT TI ME 07/31/06 COVPLETI ON DATE

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

RQUTE :
COUNTI ES :

PROJECT( S)

CR 150S
SCOTT

DATE :
PAGE :

10/ 31/ 05
430 -1

1 35-1310611 DUNCAN RCBERTSON | NC

2 35-1364963 ERBER & M LLI GAN CONSTR GO

3  35-1385672 FORCE CONSTRUCTION CO. I NC.

4  35-1917625 M LESTONE CONTRACTCRS, L. P.

5 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVI NG | NC.
6  35-2040801 GOHVANN ASPHALT & CONSTRUCTI N, | NC.

7  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES

144,

. 0000%
. 8173%
. 6840%
. 8178%
. 6326%
. 4985%

5653%

(1 ) 35 1310611

| DUNCAN ROBERTSON | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

| (

2 ) 35-1364963
| ERBER & M LLI GAN CONSTR CO.

| (
| FORCE CONSTRUCTION CO | NC.

AMOUNT|  UNIT PRICE

------------------------------------------ g S

SECTI ON 0001 BRI DGE REPLACENENT
| | I
0001 105-06845 LUWP | 5000. 00000 5000. 00| 7220. 00000 7220. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07039 3.000 MOS | 2000. 00000 6000. 00| 1200. 00000 3600. 00|
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0004 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | [
0005 110-01001 LUMP |  15000. 00000 15000. 00|  15750. 00000 15750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 4500. 00000 4500. 00| 4750. 00000 4750. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP | 20000. 00000 20000. 00|  27250. 00000 27250. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 112.000 n8 | 15. 00000 1680. 00| 15. 00000 1680. 00|
EXCAVATI ON, COWMON | | |
0009 203-02070 562.000 n8 | 15. 00000 8430. 00| 15. 00000 8430. 00|
BORROW | | [
0010 203-51223 104.000 n8 | 15. 00000 1560. 00| 15. 00000 1560. 00|
I

EXCAVATI ON, WATERWAY |

3 ) 35-1385672

UN'T PRI CE

5250.

1338.

33550.

13488.

12028.

34.

27.
26.

00000

00000

. 00000

. 00000

00000

00000

00000

00000

00000
00000

5250.

4014.

33550.

13488.

12028.

3808.

15174.

2704.

00

00

.00

.00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 430 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 382, 065. 96 ROUTE : CR 150S
CALL ORDER : 430 CONTRACT ID : B -28047-A COUNTI ES : SCOTT
LETTI NG DATE : 10/19/05 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
[( 1 ) 35 1310611 [( 2 ) 35-1364963 [( 3 ) 35-1385672
| DUNCAN ROBERTSON | NC | ERBER & M LLI GAN CONSTR. Q0. | FORCE CONSTRUCTI ON GO | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e L T R R T Iy —
0011 205- 06937 290.300 m | 3. 00000 870. 90| 5. 50000 1596. 65| 6. 00000 1741. 80
TEMPORARY SI LT FENCE | | |
0012 207- 08267 1625.000 n2 | 4. 00000 6500. 00| 5. 00000 8125. 00| 10. 00000 16250. 00
SUBGRADE TREATMENT, TYPE II1A | | |
0013 213-52830 5.700 nm8 | 100. 00000 570. 00| 110. 00000 627. 00| 87. 00000 495. 90
FLOMBLE MORTAR | | |
0014 301-07448 217.000 My | 16. 00000 3472. 00| 20. 00000 4340. 00| 30. 00000 6510. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0015 302- 07455 17.400 n8 | 30. 00000 522. 00| 45. 00000 783. 00| 58. 00000 1009. 20
DENSE GRADED SUBBASE | | |
0016 306- 08043 360.000 nm2 | 6. 00000 2160. 00| 5. 00000 1800. 00| 6. 00000 2160. 00
M LLI NG TRANSI TI ON | |
0017 402-07432 72.200 My | 85. 00000 6137. 00| 79. 50000 5739. 90| 78. 00000 5631. 60
HVA SURFACE, TYPE A | | |
0018 402- 07435 122.300 My | 60. 00000 7338. 00| 57. 50000 7032. 25| 55. 00000 6726. 50
HVA | NTERVEDI ATE, TYPE A | | |
0019 402- 07440 408.300 My | 50. 00000 20415. 00| 46. 50000 18985. 95| 44. 00000 17965. 20
HVA BASE, TYPE A | | |
0020 402- 07450 48.100 My | 88. 00000 4232. 80| 82. 00000 3944. 20| 80. 00000 3848. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0021 404- 05514 256.000 2 | 16. 50000 4224. 00| 16. 00000 4096. 00| 15. 00000 3840. 00
SEAL COAT, 5 | | |
0022 406- 05521 2750.000 n2 | 0. 22000 605. 00| 0. 22000 605. 00| 0. 20000 550. 00
ASPHALT FOR TACK CQOAT | | |
0023 601- 06037 4.000 EACH | 800. 00000 3200. 00| 825. 00000 3300. 00| 790. 00000 3160. 00
GUARDRAl L END TREATMENT, | | | |
0024 601- 06374 4.000 EACH | 830. 00000 3320. 00| 750. 00000 3000. 00| 660. 00000 2640. 00
GUARDRAI L TRANSI TI ON, TGS 1 | | |
0025 601-99105 85.725 m | 60. 00000 5143. 50| 57. 00000 4886. 33| 45. 50000 3900. 49
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0026 603- 06040 105.000 m | 25. 00000 2625. 00| 20. 00000 2100. 00| 16. 80000 1764. 00
FENCE, FARM FI ELD, 1190 nm | | |
0027 603-98849 1.000 EACH | 25. 00000 25. 00| 216. 00000 216. 00| 225. 00000 225.00
PCST, LINE, FARM FIELD | | |
0028 609- 06257 106.000 2 | 80. 00000 8480. 00| 68. 75000 7287. 50| 72. 00000 7632. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0029 615- 06490 11.000 EACH | 130. 00000 1430. 00| 110. 00000 1210. 00| 112. 00000 1232. 00
|

R GHT OF WAY MARKER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 430 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 382, 065. 96 ROUTE : CR 150S
CALL ORDER : 430 CONTRACT ID : B -28047-A COUNTI ES : SCOTT
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 1310611 I ( ) 35-1364963 [( 3 ) 35-1385672
| DUNCAN ROBERTSON | NC | ERBER & M LLI GAN CONSTR CO. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0030 615- 06505 3.000 EACH | 660. 00000 1980. 00| 625. 00000 1875. 00| 515. 00000 1545. 00
MONUVENT, B | | [
0031 616-02320 456.000 n2 | 3. 50000 1596. 00| 3. 25000 1482. 00| 2. 00000 912. 00
GEOTEXTI LES | | |
0032 616- 06405 324.000 My | 20. 00000 6480. 00| 22. 50000 7290. 00| 21. 00000 6804. 00
Rl PRAP, REVETMENT | |
0033 616-06451 40.500 My | 25. 00000 1012. 50| 32. 50000 1316. 25| 38. 00000 1539. 00
Rl PRAP, UNI FCRM | | |
0034 621-01004 1.000 EACH | 600. 00000 600. 00| 500. 00000 500. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0035 621-06559 672.000 n2 | 0. 55000 369. 60| 1. 00000 672. 00| 0. 46000 309. 12
MULCHED SEEDI NG R | | |
0036 621-06567 1.000 kL | 6. 00000 6. 00 5. 00000 5. 00] 5. 00000 5. 00
VATER | | |
0037 621-06574 18.200 n2 | 7.00000 127. 40| 7.00000 127. 40| 6. 00000 109. 20
SODDI NG | | |
0038 622-52436 2.000 EACH | 35. 00000 70. 00| 34. 00000 68. 00| 20. 00000 40. 00
SIGN, DO NOT MOW CR SPRAY [ | |
0039 622-91786 40.000 EACH | 8. 00000 320. 00| 7. 50000 300. 00| 7.00000 280. 00
SEEDLI NG | | |
0040 701-51195 116.000 m | 150. 00000 17400. 00| 120. 00000 13920. 00| 117. 00000 13572. 00
PILE, STEEL H, HP 310 X 79 | | |
0041 701-91792 18.000 EACH | 100. 00000 1800. 00| 110. 00000 1980. 00| 76. 00000 1368. 00
PILE TIP, STEEL H, 310 nm | | |
0042 701-92043 33.500 m | 750. 00000 25125. 00| 450. 00000 15075. 00| 513. 00000 17185. 50
CORED HOLE I'N ROCK, 457 nm | | |
0043 702-51005 45.300 n8 | 450. 00000 20385. 00| 500. 00000 22650. 00| 494. 00000 22378. 20
CONCRETE, A, SUBSTRUCTURE | | |
0044 702-90915 5.500 n8 | 500. 00000 2750. 00| 295. 00000 1622. 50| 171. 00000 940. 50
CONCRETE, A, FOR CCRED HOLES, 457 nm | | |
DI A | | |
0045 703-51030 7942.000 kg | 1. 40000 11118. 80| 1. 60000 12707. 20| 2. 00000 15884. 00
REI NFORCI NG STEEL | | |
0046 703-51032 9259.000 kg | 1. 65000 15277. 35] 1. 80000 16666. 20| 2.00000 18518. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0047 704-51002 98.400 n8 | 450. 00000 44280. 00| 500. 00000 49200. 00| 786. 00000 77342. 40
CONCRETE, C, SUPERSTRUCTURE | | |
0048 706-06344 45.720 m | 200. 00000 9144. 00| 180. 00000 8229. 60| 169. 00000 7726. 68

RAILING TS-1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 430 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 382, 065. 96 ROUTE : CR 150S
CALL ORDER : 430 CONTRACT ID : B -28047-A COUNTI ES : SCOTT
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 1310611 [( 2 ) 35-1364963 [( 3 ) 35-1385672
| DUNCAN ROBERTSON | NC | ERBER & M LLI GAN CONSTR CO. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0049 709-51821 LUWP | 2500. 00000 2500. 00| 3200. 00000 3200. 00| 3100. 00000 3100. 00
SURFACE SEAL | | |
0050 801-04308 4.000 EACH | 325. 00000 1300. 00| 325. 00000 1300. 00| 295. 00000 1180. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0051 801-06625 11.000 EACH | 85. 00000 935. 00| 85. 00000 935. 00| 79. 00000 869. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801-06640 4.000 EACH | 165. 00000 660. 00| 160. 00000 640. 00| 150. 00000 600. 00
CONSTRUCTI ON SI GN, A | | |
0053 801-06775 LUWP | 3000. 00000 3000. 00| 2500. 00000 2500. 00| 3837. 00000 3837.00
MAI NTAI NI NG TRAFFI C | | |
0054 801-07118 14.400 m | 60. 00000 864. 00| 57. 50000 828. 00| 55. 60000 800. 64
BARRI CADE, I11-A | | |
0055 801-07119 14.400 m | 76. 00000 1094. 40| 72. 50000 1044. 00| 69. 45000 1000. 08
BARRI CADE, I11-B | | |
0056 808-06712 58.000 m | 0. 86000 49. 88| 1. 00000 58. 00| 0. 79000 45. 82
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0057 808-06713 460.000 m | 0. 86000 395. 60| 1. 00000 460. 00| 0. 79000 363. 40
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0058 808-06714 616.000 m | 0. 86000 529. 76 1. 00000 616. 00| 0. 79000 486. 64
LINE, PAINT, SOLID, YELLOW 100 nm | | |
SECTI ON TOTALS | $ 314, 612. 49| $ 317, 183. 93] $ 376, 540. 87
------------------------------------------ g o S
CONTRACT TOTALS | $ 314, 612. 49| $ 317, 183. 93| $ 376, 540. 87




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 31/ 05
430 -5

ENG NEER S ESTIMATE: $ 382, 065. 96 ROUTE : CR 150S
CALL ORDER : 430 CONTRACT ID : B -28047-A COUNTI ES : SCOTT
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 4 ) 351917625 | 5 ) 35-1004746 6 ) 35-2040801
| M LESTONE CONTRACTCRS, L.P. | TEMPLE & TEMPLE EXCAVATING | GOHVANN ASPHALT & CONSTR, [N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105- 06845 LUWP | 5500. 00000 5500. 00| 7700. 00000 7700. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 3.000 MOS | 1750. 00000 5250. 00| 1705. 00000 5115. 00| 1600. 00000 4800. 00
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0004 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0005 110-01001 LUWP | 19000. 00000 19000. 00|  15000. 00000 15000. 00|  19000. 00000 19000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 5000. 00000 5000. 00| 6500. 00000 6500. 00| 5500. 00000 5500. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP | 45000. 00000 45000.00]  15500. 00000 15500. 00|  26000. 00000 26000. 00
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 112.000 n8 | 50. 00000 5600. 00| 43. 00000 4816. 00| 35. 00000 3920. 00
EXCAVATI ON, COVMON | | |
0009 203-02070 562.000 n8 | 25. 00000 14050. 00| 20. 00000 11240. 00| 25. 00000 14050. 00
BORROW | | |
0010 203-51223 104.000 n8 | 20. 00000 2080. 00| 11. 00000 1144. 00| 30. 00000 3120. 00
EXCAVATI ON, WATERVAY | |
0011 205-06937 290.300 m | 5. 25000 1524. 08| 5. 25000 1524. 08| 5. 00000 1451. 50
TEMPORARY SI LT FENCE | | |
0012 207-08267 1625.000 n2 | 5. 50000 8937. 50| 2. 75000 4468. 75| 6. 00000 9750. 00
SUBGRADE TREATMENT, TYPE I11A [ [ [
0013 213-52830 5.700 n8 | 240. 00000 1368. 00| 205. 00000 1168. 50| 175. 00000 997. 50
FLOMBLE MORTAR | | [
0014 301-07448 217.000 My | 20. 00000 4340. 00| 21. 00000 4557. 00| 20. 00000 4340. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0015 302-07455 17.400 n8 | 100. 00000 1740. 00| 87. 00000 1513. 80| 60. 00000 1044. 00
DENSE GRADED SUBBASE | | |
0016 306-08043 360.000 n2 | 4.00000 1440. 00| 4. 00000 1440. 00| 8. 00000 2880. 00
M LLI NG, TRANSI TI ON | [
0017 402-07432 72.200 My | 81. 60000 5891. 52| 82. 00000 5920. 40| 73. 00000 5270. 60
HVA SURFACE, TYPE A | | |
0018 402-07435 122.300 My | 57. 70000 7056. 71 46. 00000 5625. 80| 70. 00000 8561. 00
I

HVA | NTERVEDI ATE, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 430 -6
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 382, 065. 96 ROUTE : CR 150S
CALL ORDER : 430 CONTRACT ID : B -28047-A COUNTI ES : SCOTT
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
4 ) 35-1917625 [( 5 ) 35-1004746 [( 6 ) 35-2040801

I

| M LESTONE CONTRACTORS, L.P. | TEMPLE & TEMPLE EXCAVATING | GOHVANN ASPHALT & CONSTR, IN
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o
0019 402-07440 408.300 My | 46. 50000 18985. 95| 44. 00000 17965. 20| 62. 75000 25620. 83
HVA BASE, TYPE A | | |
0020 402-07450 48.100 My | 84. 00000 4040. 40| 82. 00000 3944. 20| 69. 00000 3318. 90
HVA, TYPE A, WEDGE AND LEVEL | | [
0021 404-05514 256.000 n2 | 15. 80000 4044. 80| 8. 50000 2176. 00| 11. 00000 2816. 00
SEAL COAT, 5 [ [
0022 406- 05521 2750.000 2 | 0. 20000 550. 00| 0. 25000 687. 50| 0. 08000 220. 00
ASPHALT FOR TACK COAT | | |
0023 601- 06037 4.000 EACH | 830. 00000 3320. 00| 630. 00000 2520. 00| 790. 00000 3160. 00
GUARDRAI L END TREATMENT, | | | |
0024 601-06374 4.000 EACH | 695. 00000 2780. 00| 982. 00000 3928. 00| 660. 00000 2640. 00
GUARDRAI L TRANSI TION, TGS- 1 | | |
0025 601-99105 85.725 m | 47. 80000 4097. 66 71. 00000 6086. 48| 45. 50000 3900. 49
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 603-06040 105.000 m | 17. 80000 1869. 00| 27. 50000 2887. 50| 16. 80000 1764. 00
FENCE, FARM FI ELD, 1190 mm | | |
0027 603-98849 1.000 EACH | 235. 00000 235. 00| 24. 00000 24. 00| 225. 00000 225. 00
POST, LINE, FARM Fl ELD | | |
0028 609- 06257 106.000 n2 | 85. 00000 9010. 00| 90. 00000 9540. 00| 75. 00000 7950. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | [ |
0029 615- 06490 11.000 EACH | 118. 00000 1298. 00| 125. 00000 1375. 00| 112. 00000 1232. 00
R GHT OF VAY MARKER | |
0030 615- 06505 3.000 EACH | 540. 00000 1620. 00| 630. 00000 1890. 00| 515. 00000 1545. 00
MONUVENT, B | | |
0031 616-02320 456.000 n2 | 2. 75000 1254. 00| 3. 00000 1368. 00| 2.99000 1363. 44
GEOTEXTI LES | | |
0032 616- 06405 324.000 My | 28. 00000 9072. 00| 28. 00000 9072. 00| 22.00000 7128. 00
Rl PRAP, REVETMENT | |
0033 616-06451 40.500 My | 45. 00000 1822. 50| 45. 00000 1822. 50| 40. 00000 1620. 00
Rl PRAP, UNI FCRM | | |
0034 621-01004 1.000 EACH | 525. 00000 525. 00| 525. 00000 525. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06559 672.000 n2 | 0. 50000 336. 00| 0. 50000 336. 00| 0. 46000 309. 12
MULCHED SEEDI NG R | | |
0036 621-06567 1.000 kL | 5. 20000 5. 20| 5. 25000 5. 25] 5. 00000 5. 00
VATER | | |
0037 621-06574 18.200 n2 | 6. 30000 114. 66| 6. 30000 114. 66| 6. 00000 109. 20
| |

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 430 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 382, 065. 96 RQUTE : CR 150S
CALL CRDER : 430 CONTRACT ID : B -28047-A COUNTI ES : SCOTT
LETTI NG DATE : 10/19/05 10:00 AM DI STR CT : SEYMOUR DI STRI CT

SET- ASI DE :

| 4 ) 351917625

| M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

( 5 ) 35-1004746 [( 6 ) 35-2040801
TEMPLE & TEMPLE EXCAVATING | GOHMANN ASPHALT & OONSTR , IN

------------------------------------------ o

0038 622-52436 2.000 EACH | 31. 50000 63. 00| 21. 00000 42. 00| 20. 00000 40. 00
SIGN, DO NOT MOW CR SPRAY [ [

0039 622-91786 40.000 EACH | 7. 30000 292. 00| 7. 35000 294. 00| 7.00000 280. 00
SEEDLI NG | [ |

0040 701-51195 116.000 m | 175. 00000 20300. 00| 285. 00000 33060. 00| 165. 00000 19140. 00
PILE, STEEL H, HP 310 X 79 | [ |

0041 701-91792 18.000 EACH | 100. 00000 1800. 00| 95. 00000 1710. 00| 100. 00000 1800. 00
PILE TIP, STEEL H, 310 mm | | [

0042 701-92043 33.500 m | 510. 00000 17085. 00| 1300. 00000 43550. 00| 487. 00000 16314. 50
CORED HOLE | N ROCK, 457 nm | | |

0043 702-51005 45.300 n8 | 650. 00000 29445, 00| 375. 00000 16987. 50| 750. 00000 33975. 00
CONCRETE, A, SUBSTRUCTURE | |

0044 702-90915 5.500 n8 | 430. 00000 2365. 00| 415. 00000 2282. 50] 250. 00000 1375. 00
CONCRETE, A, FOR CORED HOLES, 457 mm | | |
D A I I I

0045 703-51030 7942.000 kg | 1. 60000 12707. 20| 1. 50000 11913. 00| 1. 50000 11913. 00
REl NFORCI NG STEEL | [ |

0046 703-51032 9259.000 kg | 2.10000 19443. 90| 1. 65000 15277. 35| 1. 65000 15277. 35
REI NFORCI NG STEEL, EPOXY COATED | [ |

0047 704-51002 98.400 n8 | 650. 00000 63960. 00| 645. 00000 63468. 00| 950. 00000 93480. 00
CONCRETE, C, SUPERSTRUCTURE | | [

0048 706-06344 45.720 m | 177. 00000 8092. 44| 245, 00000 11201. 40| 169. 00000 7726. 68
RAILING TS-1 [ [

0049 709-51821 LUVP | 1640. 00000 1640. 00| 1640. 00000 1640. 00| 1560. 00000 1560. 00
SURFACE SEAL | | |

0050 801-04308 4.000 EACH | 500. 00000 2000. 00| 310. 00000 1240. 00| 275. 00000 1100. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0051 801-06625 11.000 EACH | 125. 00000 1375. 00| 83. 00000 913. 00| 135. 00000 1485. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0052 801-06640 4.000 EACH | 265. 00000 1060. 00| 158. 00000 632. 00| 150. 00000 600. 00
CONSTRUCTI ON SI GN, A | [ |

0053 801-06775 LUWP | 1553. 48000 1553.48|  22400. 00000 22400. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |

0054 801-07118 14.400 m | 63. 00000 907. 20| 58. 00000 835. 20| 61. 00000 878. 40
BARRI CADE, I11-A | | |

0055 801-07119 14.400 m | 80. 00000 1152. 00| 73. 00000 1051. 20| 61. 00000 878. 40
BARRI CADE, I11-B | | |

0056 808-06712 58.000 m | 2. 40000 139. 20| 0. 85000 49. 30| 0. 92000 53. 36

I

LI NE, PAINT, BROKEN, YELLOW 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER : 430
LETTI NG DATE : 10/19/05 10:00 AM

382, 065. 96
CONTRACT ID :
DI STRI CT :

SET- ASI DE :

B -28047-A
SEYMOUR DI STRI CT

RQUTE :
COUNTI ES :

DATE :
PAGE :

CR 150S
SCOTT

10/ 31/ 05
430 -8

| 4 ) 351917625 (
| M LESTONE CONTRACTCRS, L.P. | TE
|

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT| UNIT PRI CE
------------------------------------------ A
0057 808-06713 460.000 m | 2.10000 966. 00| 0. 85000 391. 00| 0. 92000
LINE, PAINT, SQLID, WHITE, 100 mm | |
0058 808-06714 616.000 m | 2.10000 1293. 60| 0. 85000 523. 60| 0. 92000
LI NE, PAINT, SOLID, YELLOW 100 mm | | [
SECTI ON TOTALS | $ 386, 400. 00| 388, 963. 67| $
------------------------------------------ g S
CONTRACT TOTALS | $ 386, 400. 00| 388, 963. 67| $

) 35-1004746
MPLE & TEMPLE EXCAVATI NG

6 ) 35-2040801
| GOHMANN ASPHALT & CONSTR, IN

397, 980. 19




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 430 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 382, 065. 96 ROUTE : CR 150S
CALL ORDER : 430 CONTRACT ID : B -28047-A COUNTI ES : SCOTT
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(7 ) 35 1618530 I ( ) I ( )

| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENENT

[
0001 105-06845 LUWP | 8500. 00000 8500. 00|

CONSTRUCTI ON ENG NEERI NG | [
0002 105-07039 3.000 M | 2500. 00000 7500. 00|
FIELD OFFICE, B | |
0003 109-08443 1.000 DOL 1. 00000 1. 00|

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C |

|
CONTROL DEVI CES | [
I

I
I
I
I
I
I
|
0004 109-08444 1.000 DOL 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0005 110-01001 LUWP | 22000. 00000 22000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUWP | 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF WAY | [
0007 202-51330 LUMP | 26000. 00000 26000. 00| |
PRESENT STRUCTURE, REMOVE | | [
0008 203-02000 112.000 n8 | 40. 00000 4480. 00| |
EXCAVATI ON, COWMON | | |
0009 203-02070 562.000 n8 | 25. 00000 14050. 00| |
BORROW | |
0010 203-51223 104.000 n8 | 20. 00000 2080. 00| [
EXCAVATI ON, WATERWAY | | |
0011 205-06937 290.300 m | 5. 25000 1524. 08| |
TEMPORARY SI LT FENCE | [ |
0012 207-08267 1625.000 2 | 10. 00000 16250. 00| |
SUBGRADE TREATMENT, TYPE I11A [ |
0013 213-52830 5.700 n8 | 200. 00000 1140. 00| |
FLOMBLE MORTAR [ [ |
0014 301-07448 217.000 My | 30. 00000 6510. 00| |
COMPACTED AGGREGATE, NO 53, BASE | | |
0015 302-07455 17.400 n8 | 100. 00000 1740. 00| |
DENSE GRADED SUBBASE | | |
0016 306-08043 360.000 n2 | 15. 00000 5400. 00| |
M LLI NG, TRANSI TI ON | |
0017 402-07432 72.200 My | 80. 00000 5776. 00|
HVA SURFACE, TYPE A | | [
0018 402-07435 122.300 My | 60. 00000 7338. 00|
I I

HVA | NTERVEDI ATE, TYPE A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 430 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 382, 065. 96 ROUTE : CR 150S
CALL ORDER : 430 CONTRACT ID : B -28047-A COUNTI ES : SCOTT
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(7 ) 35 1618530 I ( ) I ( )

| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0019 402-07440 408.300 My | 45. 00000 18373. 50| |
HVA BASE, TYPE A | | [
0020 402-07450 48.100 My | 85. 00000 4088. 50| |
HVA, TYPE A, WEDGE AND LEVEL | [ [
0021 404-05514 256.000 n2 | 16. 00000 4096. 00| |
SEAL COAT, 5 | | |
0022 406- 05521 2750.000 2 | 0. 25000 687. 50| |
ASPHALT FOR TACK COAT | | |
0023 601- 06037 4.000 EACH | 800. 00000 3200. 00| |
GUARDRAI L END TREATMENT, | | | |
0024 601-06374 4.000 EACH | 700. 00000 2800. 00| |
GUARDRAI L TRANSI TION, TGS- 1 | | |
0025 601-99105 85.725 m | 47.00000 4029. 08 |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 603-06040 105.000 m | 18. 00000 1890. 00| |
FENCE, FARM FI ELD, 1190 mm | | |
0027 603-98849 1.000 EACH | 250. 00000 250. 00| |
POST, LINE, FARM Fl ELD | | |
0028 609-06257 106.000 n2 | 100. 00000 10600. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0029 615-06490 11.000 EACH | 115. 00000 1265. 00| |
R GHT OF VAY MARKER | [ |
0030 615-06505 3.000 EACH | 525. 00000 1575. 00| |
MONUVENT, B | | [
0031 616-02320 456.000 n2 | 3. 40000 1550. 40| [
GEOTEXTI LES | | |
0032 616- 06405 324.000 My | 25. 00000 8100. 00| |
R PRAP, REVETMENT | | |
0033 616-06451 40.500 My | 40. 00000 1620. 00| |
Rl PRAP, UNI FORM | [ |
0034 621-01004 1.000 EACH | 550. 00000 550. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06559 672.000 n2 | 0. 50000 336. 00| |
MULCHED SEEDI NG R | [ |
0036 621-06567 1.000 kL | 5. 00000 5. 00| |
WATER | | [
0037 621-06574 18.200 n2 | 6. 50000 118. 30| |
| |

SODDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 430 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 382, 065. 96 RQUTE : CR 150S
CALL CRDER : 430 CONTRACT ID : B -28047-A COUNTIES : SCOrT
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| ( 7 ) 35-1618530 | ( ) | ( )

| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0038 622-52436 2.000 EACH | 35. 00000 70. 00| |
SIGN, DO NOT MOW CR SPRAY | | [
0039 622-91786 40.000 EACH | 7. 50000 300. 00| |
SEEDLI NG | | |
0040 701-51195 116.000 m | 300. 00000 34800. 00| |
PILE, STEEL H, HP 310 X 79 | [ |
0041 701-91792 18.000 EACH | 175. 00000 3150. 00| [
PILE TIP, STEEL H, 310 nm | | |
0042 701-92043 33.500 m | 550. 00000 18425. 00| |
OORED HOLE IN ROCK, 457 nm | [ |
0043 702-51005 45.300 n8 | 900. 00000 40770. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0044 702-90915 5.500 n8 | 600. 00000 3300. 00| |
CONCRETE, A, FOR CORED HOLES, 457 mm | | |
DA I I I
0045 703-51030 7942.000 kg | 2.10000 16678. 20| |
REI NFORCI NG STEEL | | |
0046 703-51032 9259.000 kg | 2.50000 23147. 50 |
REI NFORCI NG STEEL, EPOXY COATED | | [
0047 704-51002 98.400 n8 | 950. 00000 93480. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0048 706-06344 45.720 m | 210. 00000 9601. 20| |
RAILING TS-1 | [ |
0049 709-51821 LUWP | 1600. 00000 1600. 00| |
SURFACE SEAL | | |
0050 801-04308 4.000 EACH | 300. 00000 1200. 00| |
ROAD CLOSURE S| GN ASSEMBLY [ [ |
0051 801-06625 11.000 EACH | 85. 00000 935. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0052 801-06640 4.000 EACH | 165. 00000 660. 00| |
CONSTRUCTI ON SI GN, A | [ |
0053 801-06775 LUWP | 2500. 00000 2500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0054 801-07118 14.400 m | 60. 00000 864. 00| |
BARRI CADE, I11-A | [ |
0055 801-07119 14.400 m | 70. 00000 1008. 00| |
BARRI CADE, I11-B [ [ |
0056 808-06712 58.000 m | 0. 80000 46. 40| |
I

LI NE, PAINT, BROKEN, YELLOW 100 nm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 430 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 382, 065. 96 RQUTE : CR 150S
CALL ORDER : 430 CONTRACT ID : B -28047-A COUNTI ES : SCOTT
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

|[( 7 ) 35 1618530 I ( ) [ ( )
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0057 808-06713 460.000 m 0. 80000 368. 00|
LINE, PAINT, SQLID, WHITE, 100 mm

LINE, PAINT, SOLID, YELLOW 100 mm |
SECTI ON TOTALS $ 454, 820. 46| $
------------------------------------------ o
CONTRACT TOTALS [ $ 454, 820. 46| $ 0. 00| $

| | |
0058 808-06714 616.000 m | 0. 80000 492. 80| |
I I
I I




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 535, 143. 14

RQUTE : SR 75

DATE : 10/31/05
PAGE : 440 -1

CALL ORDER : 440 CONTRACT ID : B -28220-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 08/31/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1  35-1381845 HARVEY, GEORGE R & SON, INC. $ 454, 712. 41 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 488,000.00 107. 3206%
3 351917625 M LESTONE CONTRACTCRS, L. P. $ 548, 148.56 120.5484%
4  35-1618530 ANERI CAN CONTRACTI NG & SERVI CES $ 618, 255.35 135. 9662%
(1 ) 35 1381845 2 ) 35-0918397 [( 3 ) 35-1917625
| HARVEY,  GEORGE R & SON, | NC | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m et e e e e et et ot e e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
I | |
0001 105-06845 LUWP | 8500. 00000 8500. 00| 5500. 00000 5500. 00| 5903. 08000 5903. 08
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 10.000 MBS | 1500. 00000 15000. 00| 2200. 00000 22000. 00| 2638. 15000 26381. 50
FIELD OFFI CE, B [ | [
0003 109-08443 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0004 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATERI ALS | | |
0005 110-01001 LUMP |  22500. 00000 22500.00|  24400. 00000 24400.00|  27407. 43000 27407. 43
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 3000. 00000 3000. 00| 9738. 84000 9738. 84 8789. 38000 8789. 38
CLEARI NG RI GHT OF WAY | [ |
0007 202-51330 LUMP | 12000. 00000 12000. 00|  14000. 00000 14000. 00| 3850. 95000 3850. 95
PRESENT STRUCTURE, REMOVE | | [
0008 202-96133 46.500 m | 10. 00000 465. 00| 50. 00000 2325. 00| 83. 50000 3882. 75
Pl PE, REMOVE | | [
0009 203-02000 2458.000 n8 | 14. 75000 36255. 50| 17. 00000 41786. 00| 16. 62000 40851. 96
EXCAVATI ON, COWMON | | |
0010 206-51220 380.000 n8 | 25. 00000 9500. 00| 19. 00000 7220. 00| 29. 25000 11115. 00
EXCAVATI ON, WET | | |
0011 207-08263 289.800 n2 | 15. 60000 4520. 88| 17. 00000 4926. 60| 40. 00000 11592. 00
SUBGRADE TREATMENT, TYPE | A | | |
0012 211-07454 500.000 n8 | 25. 00000 12500. 00| 17. 00000 8500. 00| 125. 15000 62575. 00
|

STRUCTURE BACKFI LL



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 10/31/05
PACE : 440 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 535, 143. 14 ROUTE : SR 75
CALL CRDER : 440 CONTRACT 1D : B -28220-A COUNTI ES : BOONE
LETTI NG DATE : 10/ 19/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
|( 1 ) 351381845 [( 2 ) 35-0918397 [( 3 ) 35-1917625
| HARVEY, GECRGE R & SON, INC | RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ L S N T eSS
0013 303-01180 1259.000 My | 17. 00000 21403. 00| 22. 00000 27698. 00| 23. 28000 29309. 52
COVPACTED AGGREGATE, NO. 53 | | |
0014 306- 08043 216.000 n2 | 12. 00000 2592. 00| 12. 50000 2700. 00| 22. 82000 4929. 12
M LLING TRANSI TI ON | | |
0015 402-07433 348.200 My | 60. 00000 20892. 00| 60. 00000 20892. 00| 61. 24000 21323. 77
HVA SURFACE, TYPE B [ | |
0016 402-07438 810.000 My | 56. 00000 45360. 00| 47. 00000 38070. 00| 50. 61000 40994. 10
HVA | NTERVEDI ATE, TYPE B | | |
0017 402-07441 373.100 My | 53. 00000 19774. 30| 54. 00000 20147. 40| 51. 80000 19326. 58
HVA BASE, TYPE B | | |
0018 404-05511 1075.000 n2 | 3. 85000 4138. 75| 7. 00000 7525. 00| 4. 11000 4418. 25
SEAL COAT, 2 | | |
0019 406- 05521 7031. 000 | 0. 27000 1898. 37| 0. 17000 1195. 27| 0. 05000 351. 55
ASPHALT FOR TACK COAT | |
0020 601- 06854 2.000 EACH | 2750. 00000 5500. 00| 2500. 00000 5000. 00| 1287. 91000 2575. 82
GUARDRAI L, WBEAM NESTED | | |
0021 601-94689 4.000 EACH | 2266. 00000 9064. 00| 2060. 00000 8240. 00| 837. 16000 3348. 64
GUARDRAI L END TREATMENT, OS | | |
0022 601-99105 106.680 m | 50. 00000 5334. 00| 44, 20000 4715. 26| 39. 26000 4188. 26
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0023 610-07486 23.300 M | 67. 00000 1561. 10| 170. 00000 3961. 00| 335. 74000 7822. 74
HVA FOR APPROACHES, TYPE A | | |
0024 611-06497 2.000 EACH | 187. 00000 374. 00| 170. 00000 340. 00| 123. 43000 246. 86
MAI LBOX ASSEMBLY, SINGLE | |
0025 615- 06490 10. 000 EACH | 123. 00000 1230. 00| 112. 00000 1120. 00| 107. 33000 1073. 30
Rl GHT OF WAY MARKER | |
0026 615- 06505 5.000 EACH | 475. 00000 2375. 00| 430. 00000 2150. 00| 450. 79000 2253. 95
MONUMENT, B | | |
0027 616-02320 127.360 n2 | 3. 50000 445, 76| 4. 00000 509. 44| 3. 49000 444. 49
GEOTEXTI LES | | |
0028 616- 05688 196.300 My | 30. 00000 5889. 00| 35. 00000 6870. 50| 41. 32000 8111.12
RI PRAP, CLASS 1 | |
0029 616- 06405 339.000 My | 30. 00000 10170. 00| 26. 00000 8814. 00| 31. 10000 10542. 90
Rl PRAP, REVETMENT | | |
0030 621-01004 1.000 EACH | 460. 00000 460. 00| 650. 00000 650. 00| 429. 32000 429. 32
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06559 2943.000 n2 | 0. 50000 1471. 50| 0. 40000 1177. 20| 0. 48000 1412. 64
I

MULCHED SEEDI NG R | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 440 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 535, 143. 14 ROUTE : SR 75
CALL ORDER : 440 CONTRACT ID : B -28220-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1381845 [( 2 ) 35-0918397 [( 3 ) 35-1917625
| HARVEY, GEORGE R & SON, INC | RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0032 621-06567 37.500 kL | 2. 50000 93. 75| 1. 00000 37.50] 2. 68000 100. 50
WATER | | |
0033 621-06574 1331.000 n2 | 4.00000 5324. 00| 3. 30000 4392. 30| 3. 65000 4858. 15
SCDDI NG | | |
0034 621-06575 752.000 n2 | 4.00000 3008. 00| 3. 30000 2481. 60| 3. 65000 2744. 80
SODDI NG, NURSERY [ | |
0035 622-52436 4.000 EACH | 28. 75000 115. 00| 50. 00000 200. 00| 26. 84000 107. 36
SIGN, DO NOT MOW OR SPRAY | | |
0036 622-91786 60.000 EACH | 9. 60000 576. 00| 9. 50000 570. 00| 8. 97000 538. 20
SEEDLI NG | | |
0037 715-05171 24.500 m | 73. 00000 1788. 50| 85. 00000 2082. 50| 214. 28000 5249. 86
PIPE, TYPE 3, CIROULAR 450 mm | | |
0038 715-05172 26.000 m | 83. 00000 2158. 00| 95. 00000 2470. 00| 129. 73000 3372.98
PIPE, TYPE 3, O/ ROULAR 525 mm | | |
0039 715-05173 14.500 m | 95. 00000 1377. 50| 145. 00000 2102. 50] 228. 55000 3313. 98
PIPE, TYPE 3, CIROULAR 600 mm [ | |
0040 715-46010 4.000 EACH | 250. 00000 1000. 00| 325. 00000 1300. 00| 314. 61000 1258. 44
PI PE END SECTION, 450 nm | | |
0041 715-46015 4.000 EACH | 300. 00000 1200. 00| 345. 00000 1380. 00| 334. 27000 1337. 08
Pl PE END SECTI ON, 525 nm | | [
0042 715- 46020 2.000 EACH | 350. 00000 700. 00| 355. 00000 710. 00| 548. 24000 1096. 48
Pl PE END SECTI ON, 600 mm [ [ [
0043 723-06660 67.200 n2 | 665. 00000 44688. 00| 400. 00000 26880. 00| 697. 83000 46894. 18
W NGMLL | | |
0044 723-08311 17.070 m | 5570. 00000 95079. 90| 7570. 00000 129219. 90| 5814. 19000 99248. 22
STRUCTURE, PRECAST THREE SI DED, 6100 nm | [ |
X 3660 nm [ | |
0045 801- 04308 6.000 EACH | 200. 00000 1200. 00| 175. 50000 1053. 00| 188. 36000 1130. 16
ROAD CLOSURE S| GN ASSEMBLY | [ |
0046 801-06625 16.000 EACH | 98. 00000 1568. 00| 80. 00000 1280. 00| 85. 87000 1373. 92
DETOUR ROUTE MARKER ASSEMBLY | | |
0047 801- 06640 10.000 EACH | 126. 00000 1260. 00| 110. 00000 1100. 00| 118. 05000 1180. 50
CONSTRUCTI ON SIGN, A [ | |
0048 801- 06645 2.000 EACH | 46. 00000 92. 00| 40. 00000 80. 00| 42. 93000 85. 86
CONSTRUCTI ON SI G\, B | [ |
0049 801-07118 43.200 m | 33. 00000 1425. 60| 28. 90000 1248. 48| 31. 02000 1340. 06
BARRI CADE, I11-A | [ |
0050 801-07119 43.200 m | 40. 00000 1728. 00| 34. 66000 1497. 31| 37. 20000 1607. 04
I |

BARRI CADE, I11-B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 31/ 05

440 - 4

ENG NEER S ESTIMATE: $ 535, 143. 14 ROUTE : SR 75
CALL ORDER : 440 CONTRACT 1D : B -28220-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1381845 [( 2 ) 35-0918397 3 ) 35-1917625
| HARVEY, GEORGE R & SON, INC |RI ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0051 802-02158 2.000 EACH | 100. 00000 200. 00| 100. 00000 200. 00| 160. 99000 321.98
SIGN, PANEL, REMOVE AND REI NSTALL | | |
0052 808-06703 760.000 m | 3. 50000 2660. 00| 3. 10000 2356. 00| 3. 32000 2523. 20
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | | |
0053 808- 75240 142.000 m | 3. 50000 497. 00| 3. 10000 440. 20 3. 32000 471. 44
LINE, THERMOPLASTIC, BROKEN, YELLOW | | |
100mMm | | |
0054 808- 75245 192.000 m | 3. 50000 672. 00| 3. 10000 595. 20| 3. 32000 637. 44
LINE, THERVOPLASTIC, SOLID, YELLOW | [ |
100Mm | |
0055 808- 75996 25.000 EACH | 20. 00000 500. 00| 11. 00000 275. 00| 16. 10000 402. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0056 808-75998 25.000 EACH | 65. 00000 1625. 00| 75. 00000 1875. 00| 60. 01000 1500. 25
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 454, 712. 41| $ 488, 000. 00| $ 548, 148. 56
------------------------------------------ o m m et o e e e et et ot e o e e o e e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 454, 712. 41 $ 488, 000. 00| $ 548, 148. 56




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 10/31/05
PACE : 440 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 535, 143. 14 RQUTE : SR 75
CALL CRDER : 440 CONTRACT ID : B -28220-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/05 10:00 AM DI STR CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

(4 ) 35 1618530 |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON

[
8000. 00000 8000. 00|

I I

0001 105-06845 LUWP | |
CONSTRUCTI ON ENGI NEERI NG | [ |
0002 105-07039 10.000 MXS | 1500. 00000 15000. 00| |
FIELD OFFICE, B | | |
0003 109-08443 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | [
CONTROL DEVI CES | | |
0004 109-08444 1.000 DOL | 1. 00000 1. 00 |
QUALI TY ADJUSTMENTS, FAILED MATERIALS | [ |
0005 110-01001 LUMP | 30000. 00000 30000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 201-52370 LUWP | 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF WAY | [ |
0007 202-51330 LUMP | 30000. 00000 30000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0008 202-96133 46.500 m | 40. 00000 1860. 00| |
Pl PE, REMOVE | | |
0009 203-02000 2458.000 n8 | 15. 00000 36870. 00| |
EXCAVATI ON  COVMMON | | |
0010 206-51220 380.000 n8 | 30. 00000 11400. 00| |
EXCAVATI ON, VET | | |
0011 207-08263 289.800 n2 | 40. 00000 11592. 00| |
SUBGRADE TREATMENT, TYPE | A | [ |
0012 211-07454 500.000 n8 | 35. 00000 17500. 00| |
STRUCTURE BACKFI LL | | |
0013 303-01180 1259.000 My | 28. 00000 35252. 00| |
COMPACTED AGGREGATE, NO. 53 | | |
0014 306-08043 216.000 n2 | 20. 00000 4320. 00| [
M LLI NG, TRANSI TI ON | [ |
0015 402-07433 348.200 My | 60. 00000 20892. 00| |
HVA SURFACE, TYPE B [ | |
0016 402-07438 810.000 My | 50. 00000 40500. 00| |
HVA | NTERVEDI ATE, TYPE B [ [ [
0017 402-07441 373.100 My | 50. 00000 18655. 00| |
HVA BASE, TYPE B | [ |
0018 404- 05511 1075.000 n2 | 1. 50000 1612. 50| |
I I

SEAL CQOAT, 2 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/05
PACE : 440 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 535, 143. 14 ROUTE : SR 75
CALL ORDER : 440 CONTRACT ID : B -28220-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT
SET- ASI DE :
[( 4 ) 351618530 I ( ) I ( )

| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o
0019 406- 05521 7031.000 n2 | 0. 15000 1054. 65| |
ASPHALT FOR TACK COAT | |
0020 601- 06854 2.000 EACH | 2600. 00000 5200. 00| |
GUARDRAI L, WBEAM NESTED | [ |
0021 601-94689 4.000 EACH | 2100. 00000 8400. 00| |
GUARDRAI L END TREATMENT, OS | | |
0022 601-99105 106.680 m | 45. 00000 4800. 60| [
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 610-07486 23.300 My | 85. 00000 1980. 50| |
HVA FOR APPROACHES, TYPE A | [ |
0024 611-06497 2.000 EACH | 175. 00000 350. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0025 615-06490 10. 000 EACH | 115. 00000 1150. 00| |
R GHT OF VAY MARKER | [ |
0026 615- 06505 5.000 EACH | 450. 00000 2250. 00| |
MONUMVENT, B | [ [
0027 616-02320 127.360 2 | 5. 00000 636. 80| [
GEOTEXTI LES | | |
0028 616-05688 196.300 My | 30. 00000 5889. 00| |
RI PRAP, CLASS 1 | [ [
0029 616-06405 339.000 My | 30. 00000 10170. 00| |
Rl PRAP, REVETMENT [ [ |
0030 621-01004 1.000 EACH | 450. 00000 450. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621-06559 2943.000 n2 | 0. 45000 1324. 35 |
MULCHED SEEDI NG R | [ |
0032 621-06567 37.500 kL | 2. 50000 93. 75| |
VATER | [ [
0033 621-06574 1331.000 n2 | 3. 50000 4658. 50| |
SODDI NG [ | |
0034 621-06575 752.000 n2 | 3. 50000 2632. 00| |
SODDI NG, NURSERY | | |
0035 622-52436 4.000 EACH | 26. 00000 104. 00| [
SIGN, DO NOT MOW CR SPRAY [ | |
0036 622-91786 60.000 EACH | 9. 00000 540. 00| |
SEEDLI NG [ | |
0037 715-05171 24.500 m | 120. 00000 2940. 00| |
|

PIPE, TYPE 3, G RCULAR 450 nm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 440 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 535, 143. 14 RQUTE : SR 75
CALL ORDER : 440 OONTRACT I D : B -28220-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
( )

(4 ) 35 1618530 I ( ) |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | |
I

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0038 715-05172 26.000 m | 140. 00000 3640. 00| |
PIPE, TYPE 3, O RCULAR 525 mm | | |
0039 715-05173 14.500 m | 150. 00000 2175. 00| |
PIPE, TYPE 3, O RCULAR 600 nm | | |
0040 715-46010 4.000 EACH | 500. 00000 2000. 00| |
Pl PE END SECTION, 450 nm | | |
0041 715-46015 4.000 EACH | 600. 00000 2400. 00| |
Pl PE END SECTION, 525 nm | | |
0042 715- 46020 2.000 EACH | 650. 00000 1300. 00| |
Pl PE END SECTION, 600 nm | | |
0043 723-06660 67.200 n2 | 1200. 00000 80640. 00| [
W NGWALL | | |
0044 723-08311 17.070 m |  10000. 00000 170700. 00| |
STRUCTURE, PRECAST THREE S| DED, 6100 nm | | |
X 3660 nm [ | [
0045 801-04308 6.000 EACH | 150. 00000 900. 00| [
ROAD CLOSURE S| GN ASSEMBLY | | |
0046 801-06625 16.000 EACH | 85. 00000 1360. 00| |
DETOUR ROUTE MARKER ASSEMBLY | [ [
0047 801-06640 10. 000 EACH | 135. 00000 1350. 00| |
CONSTRUCTI ON SI GN, A | | |
0048 801-06645 2.000 EACH | 30. 00000 60. 00| |
CONSTRUCTI ON SI GN, B | [ |
0049 801-07118 43.200 m | 28. 00000 1209. 60| |
BARRI CADE, I11-A [ [ |
0050 801-07119 43.200 m | 28. 00000 1209. 60| |
BARRI CADE, I11-B | | |
0051 802-02158 2.000 EACH | 135. 00000 270. 00| [
SIGN, PANEL, REMOVE AND REI NSTALL | | |
0052 808-06703 760.000 m | 2. 25000 1710. 00| |
LINE, THERVOPLASTIC, SOLID, WH TE, 100m | [ |
0053 808- 75240 142.000 m | 2. 25000 319. 50| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ [ [
100mMm | [ |
0054 808- 75245 192.000 m | 2. 25000 432. 00| |
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0055 808- 75996 25.000 EACH | 45. 00000 1125. 00| [
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 440 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 535, 143. 14 ROUTE : SR 75
CALL ORDER : 440 CONTRACT ID : B -28220-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 I ( ) I ( )
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0056 808-75998 25.000 EACH | 55. 00000 1375. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 618, 255. 35| $ | $
------------------------------------------ o

CONTRACT TOTALS | $ 618, 255. 35| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 450 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 957, 969. 74 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 07/01/07 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5,787,922.60 100. 0000%
2 351385672 FORCE CONSTRUCTI ON 0O | NC. $ 5,888, 834.78 101. 7435%
3 351128289 BEATY CONSTRUCTI ON, | NC. $ 5,968, 988.50 103. 1283%
4 351618530 AVERI CAN CONTRACTI NG & SERVI CES CONDI TI ONAL BI D $ 6,610, 737.35 114.2161%
5 05 0558668 WEDDLE BROTHERS HI GHWAY GROUP LLC $ 7,482,400.12 129.2761%
(1 ) 351917625 [( 2 ) 35 1385672 [( 3 ) 35-1128289
| M LESTONE CONTRACTCRS, L.P. | FORCE CONSTRUCTI ON GO INC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m o e e e et et ot e e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001 BRI DGE REPLACEMENT
| I I
0001 105- 06845 LUMP |  30778. 68000 30778.68|  15800. 00000 15800. 00|  30000. 00000 30000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 24.000 MXS | 2502. 73000 60065. 52| 1500. 00000 36000. 00| 1600. 00000 38400. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA [ [ |
0004 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [ |
CONTROL DEVI CES | | |
0005 109-08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUMP | 289396. 13000 289396. 13|  302621. 00000 302621.00] 300000. 00000 300000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP |  32710. 92000 32710.92|  15000. 00000 15000. 00|  120000. 00000 120000. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-02241 2932.000 LFT | 1. 63000 4779. 16 1. 70000 4984. 40| 1. 85000 5424. 20
GUARDRAI L, REMOVE | | |
0009 202-51330 LUMP | 265715. 08000 265715.08]  152000. 00000 152000. 00]  100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE | | |
0010 202-96133 229.000 LFT | 13. 48000 3086. 92| 135. 00000 30915. 00| 37. 00000 8473. 00
Pl PE, REMOVE [ | |
0011 203-02000 2709.000 CYS | 28. 86000 78181. 74| 16. 30000 44156. 70| 9. 50000 25735. 50
|

EXCAVATI ON, COVWMON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 31/ 05

450 -2

ENG NEER S ESTIMATE: $ 5, 957, 969. 74 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 | 2 ) 35-1385672 [( 3 ) 35-1128289
| M LESTONE CONTRACTCRS, L.P. | FORCE CONSTRUCTION CO INC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0012 203-02070 9517.000 CYS | 10. 02000 95360. 34| 14. 78000 140661. 26| 12. 00000 114204. 00
BORROW | | |
0013 203-93444 6230.000 TON | 15. 34000 95568. 20| 17. 00000 105910. 00| 15. 40000 95942. 00
BACKFI LL, ROCK | | |
0014 205- 06932 20.000 LFT | 10. 22000 204. 40| 10. 00000 200. 00| 11. 00000 220. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0015 205- 06933 18.000 EACH | 81. 62000 1469. 16| 65. 00000 1170. 00| 87. 00000 1566. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0016 205- 06937 3900.000 LFT | 1. 22000 4758. 00| 1. 25000 4875. 00| 1. 30000 5070. 00
TEMPORARY SILT FENCE | | |
0017 206-51220 6235.000 CYS | 18. 28000 113975. 80| 19. 32000 120460. 20| 25. 00000 155875. 00
EXCAVATI ON, VET | | |
0018 206-51235 LUMP | 216069. 78000 216069. 78|  441467. 00000 441467.00| 789000. 00000 789000. 00
COFFERDAM [ | |
0019 206-51817 23532.000 SFT | 17. 29000 406868. 28| 21. 69000 510409. 08| 18. 30000 430635. 60
SHEET PILING STEEL [ | |
0020 207-08262 11700.000 SYS | 4. 69000 54873. 00| 5. 23000 61191. 00| 5. 70000 66690. 00
SUBGRADE TREATMENT, TYPE | [ | [
0021 211-02050 4782.000 CYS | 12. 42000 59392. 44| 24. 00000 114768. 00| 15. 70000 75077. 40
B BORROW | | |
0022 211-06467 79.000 CYS | 64. 58000 5101. 82| 72. 00000 5688. 00| 40. 00000 3160. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0023 211-07454 10981.000 CYS | 12. 44000 136603. 64 21. 00000 230601. 00| 16. 70000 183382. 70
STRUCTURE BACKFI LL | | |
0024 301-07448 3554.000 TON | 14. 00000 49756. 00| 20. 61000 73247. 94| 16. 40000 58285. 60
COVPACTED AGGREGATE, NO 53, BASE | | |
0025 302-07455 61.000 CYS | 78. 54000 4790. 94 44. 00000 2684. 00| 40. 00000 2440. 00
DENSE GRADED SUBBASE | | |
0026 306-08034 2560.000 SYS | 3. 91000 10009. 60| 3. 00000 7680. 00| 4. 85000 12416. 00
MLLING ASPHALT, 1 1/2 IN | | |
0027 401-06264 LUWP | 4540. 07000 4540. 07| 500. 00000 500. 00| 550. 00000 550. 00
PROFI LOGRAPH, HVA | | |
0028 401-07334 840.000 TON | 55. 00000 46200. 00| 61. 50000 51660. 00| 67. 00000 56280. 00
QA HVA 3, 76, SURFACE, 9.5 nm | | |
0029 401-07403 1300.000 TON | 51. 00000 66300. 00| 45. 00000 58500. 00| 49. 00000 63700. 00
QA HVA 3, 76, |INTERVEDI ATE, 19.0 nm | | |
0030 401-07408 8807.000 TON | 37. 00000 325859. 00| 33. 35000 293713. 45 33. 25000 292832.75
QA HVA 3, 64, BASE, 25.0 mm | | |
0031 401-07429 1650.000 TON | 49. 00000 80850. 00| 40. 00000 66000. 00| 43. 60000 71940. 00
I I
I I

QC QA HWA, 5, 76, |INTERMEDI ATE, OGI19.0 |
mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 450 -3
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 5, 957, 969. 74 ROUTE
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 351917625 [( 2 ) 35-1385672 [( 3 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON OO INC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0032 402-07432 30.000 TON | 79. 00000 2370. 00| 62. 50000 1875. 00| 68. 20000 2046. 00
HVA SURFACE, TYPE A [ | |
0033 402-07434 265.000 TON | 71. 00000 18815. 00| 62. 50000 16562. 50| 68. 20000 18073. 00
HVA SURFACE, TYPE C | |
0034 402-07435 100.000 TON | 51. 00000 5100. 00| 56. 00000 5600. 00| 61. 00000 6100. 00
HVA | NTERVEDI ATE, TYPE A | | [
0035 402-07439 190.000 TON | 74. 00000 14060. 00| 55. 00000 10450. 00| 60. 00000 11400. 00
HVA | NTERVEDI ATE, TYPE C | | |
0036 402-07442 300.000 TON | 50. 00000 15000. 00| 49. 00000 14700. 00| 53. 50000 16050. 00
HVA BASE, TYPE C | | |
0037 406- 05520 12.000 TON | 205. 00000 2460. 00| 200. 00000 2400. 00| 218. 00000 2616. 00
ASPHALT FOR TACK COAT | | |
0038 601-01522 4.000 EACH | 1627. 01000 6508. 04 1700. 00000 6800.00]  18555. 00000 74220. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0040 601-95344 3211.000 LFT | 83. 60000 268439. 60 64. 00000 205504. 00| 70. 00000 224770. 00
HANDRAI L, PEDESTRI AN | | |
0041 601-99105 25.000 LFT | 42.10000 1052. 50| 17. 00000 425. 00| 18. 55000 463. 75
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0042 604-07483 560.000 TON | 95. 00000 53200. 00| 78. 75000 44100. 00| 86. 00000 48160. 00
HVA FOR SI DEWALK | |
0043 604-07903 95.000 SYS | 126. 09000 11978. 55| 71. 89000 6829. 55| 49. 00000 4655. 00
CURB RAMP, CONCRETE, K | | |
0044 604-91531 460.000 SYS | 48. 16000 22153. 60| 48. 00000 22080. 00| 35. 40000 16284. 00
SI DEWALK, CONCRETE, 4 IN. | | |
0045 605- 06150 884.000 LFT | 19. 40000 17149. 60| 25. 00000 22100. 00| 18. 00000 15912. 00
CURB AND GUTTER C, CONCRETE | | |
0046 605-06155 1514.000 LFT | 37. 61000 56941. 54| 44. 00000 66616. 00| 48. 00000 72672. 00
CURB AND GUTTER CONCRETE, MODI Fl ED | | |
0047 605-06165 698.000 LFT | 25. 71000 17945. 58| 39. 00000 27222. 00| 13. 70000 9562. 60
CURB AND GUTTER C, CONCRETE, MDIFIED | | |
0048 605- 06250 738.000 SYS | 76. 95000 56789. 10| 60. 79000 44863. 02| 82. 30000 60737. 40
CENTER CURB, C, CONCRETE | [
0049 609-06257 368.000 SYS | 78. 19000 28773. 92| 75. 79000 27890. 72| 56. 70000 20865. 60
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | [
I'N I I |
0050 615-06490 2.000 EACH | 154. 72000 309. 44| 120. 00000 240. 00| 131. 00000 262. 00
R GHT OF VAY MARKER | |
0051 615-06505 1.000 EACH | 456. 37000 456. 37| 500. 00000 500. 00| 545. 00000 545. 00

MONUMENT, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 450 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 957, 969. 74 ROUTE
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| ) 35-1917625 [( 2 ) 35-1385672 [( 3 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON OO INC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0052 615-06515 1.000 EACH | 153. 33000 153. 33| 145. 00000 145. 00| 158. 00000 158. 00
MONUMENT, D | | [
0053 616-02320 5300.000 SYS | 1. 96000 10388. 00| 3. 25000 17225. 00| 2. 00000 10600. 00
GEOTEXTI LES | | |
0054 616- 06405 2750.000 TON | 32. 03000 88082. 50| 22. 00000 60500. 00| 11. 30000 31075. 00
Rl PRAP, REVETMENT | |
0055 621-01004 2.000 EACH | 459. 16000 918. 32| 500. 00000 1000. 00| 490. 00000 980. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | [
0056 621-06560 7100.000 SYS | 0. 33000 2343. 00| 0. 32000 2272. 00| 0. 35000 2485. 00
MULCHED SEEDI NG, U | | |
0057 621-06575 640.000 SYS | 3. 66000 2342. 40 3.00000 1920. 00| 5. 00000 3200. 00
SODDI NG, NURSERY | | |
0058 701-51195 2180.000 LFT | 34. 36000 74904. 80| 41. 00000 89380. 00| 34. 00000 74120. 00
PILE, STEEL H, HP 12 X 53 | | |
0059 701-91792 88.000 EACH | 96. 68000 8507. 84 100. 00000 8800. 00| 91. 00000 8008. 00
PILE TIP, STEEL H | | |
0060 702-51005 485.000 CYS | 500. 00000 242500. 00| 410. 37000 199029. 45| 433. 00000 210005. 00
CONCRETE, A, SUBSTRUCTURE | | |
0061 702-51015 194.000 CYS | 500. 00000 97000. 00| 430. 00000 83420. 00| 245. 00000 47530. 00
CONCRETE, B, FOOTI NGS | | |
0062 702-51046 325.000 CYS | 300. 00000 97500. 00| 93. 00000 30225. 00| 170. 00000 55250. 00
CONCRETE, FOUNDATI ON SEAL | | |
0063 702-51863 136.000 EACH | 4. 68000 636. 48| 13. 00000 1768. 00| 15. 00000 2040. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0064 703-06029 242225.000 LBS | 0. 74000 179246. 50| 0. 82000 198624. 50| 0. 76000 184091. 00
REI NFORCI NG BARS, EPOXY COATED | |
0065 703-97703 882.000 EACH | 14. 26000 12577. 32| 15. 77000 139009. 14| 13. 65000 12039. 30
THREADED BAR SPLI CE, EPOXY COATED | | |
0066 704-51002 516.000 CYS | 500. 00000 258000. 00| 495. 00000 255420. 00| 495. 00000 255420. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0067 706-51020 2.000 CYS | 1840. 50000 3681. 00| 1286. 00000 2572. 00 765. 00000 1530. 00
CONCRETE, C, RAILING | | |
0068 706-98353 2029.000 LFT | 155. 98000 316483. 42| 97. 35000 197523. 15| 106. 00000 215074. 00
RAILING CURB MOUNT, 2 TUBE | | |
0069 709-51821 LUWP | 6734. 38000 6734. 38| 6600. 00000 6600. 00| 7200. 00000 7200. 00
SURFACE SEAL | | |
0070 711-51038 LUMP | 370571. 36000 370571. 36| 478976. 00000 478976. 00| 442512. 00000 442512. 00
|

STRUCTURAL STEEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 450 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 957, 969. 74 ROUTE
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1385672 [( 3 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON GO INC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0071 715-04522 2.000 EACH | 789. 65000 1579. 30| 1513. 00000 3026. 00| 1270. 00000 2540. 00
Pl PE END SECTI ON, 42 IN | | |
0072 715-04612 144.000 LFT | 33. 52000 4826. 88 35. 00000 5040. 00| 77.00000 11088. 00
PIPE , TEMPCRARY, TYPE 1, CIRCULAR 15 | | |
I'N. I I I
0073 715-05048 1426.000 LFT | 6. 01000 8570. 26| 6. 70000 9554. 20| 3. 15000 4491. 90
PIPE, TYPE 4, CROULAR 6 IN. [ |
0074 715-05149 329.000 LFT | 22. 06000 7257. 74| 24. 25000 7978. 25| 29. 15000 9590. 35
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0075 715-05151 670.000 LFT | 62. 08000 41593. 60| 27.00000 18090. 00| 31. 35000 21004. 50
PIPE, TYPE 2, CIRCULAR 15 IN. [ | |
0076 715-05159 784.000 LFT | 79. 24000 62124. 16| 77.00000 60368. 00| 75. 55000 59231. 20
PIPE, TYPE 2, CIRCULAR 42 IN [ | |
0077 715-05407 168.000 LFT | 13. 60000 2284. 80| 15. 00000 2520. 00| 5. 00000 840. 00
PI PE, END BENT DRAIN, 6 IN. | |
0078 715- 46005 2.000 EACH | 412. 41000 824. 82| 780. 38000 1560. 76| 300. 00000 600. 00
PI PE END SECTION, 15 IN | | |
0079 718-52610 130.000 CYS | 26. 91000 3498. 30| 53. 00000 6890. 00| 35. 40000 4602. 00
AGGREGATE FOR UNDERDRAI NS | | |
0080 718-99153 1350.000 SYS | 1. 35000 1822. 50| 2.24000 3024. 00| 2.10000 2835. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0081 720-45410 7.000 EACH | 1835. 31000 12847. 17| 3654. 00000 25578. 00| 1756. 00000 12292. 00
MANHOLE, C4 | | |
0082 720-94612 7.000 EACH | 2817. 06000 19719. 42| 4100. 00000 28700. 00| 3835. 00000 26845. 00
MANHOLE, K4 | | |
0083 720-98174 5.000 EACH | 1879. 94000 9399. 70| 1625. 00000 8125. 00| 1856. 00000 9280. 00
I NLET, B15 | | [
0084 720-99416 8.000 EACH | 2538. 42000 20307. 36| 2440. 00000 19520. 00| 2370. 00000 18960. 00
CATCH BASIN, B15 [ | [
0085 720-99417 5.000 EACH | 2970. 93000 14854. 65| 2842. 00000 14210. 00| 2740. 00000 13700. 00
CATCH BASIN, C15 | | |
0086 728-98377 LUVP | 5611. 98000 5611. 98| 5500. 00000 5500. 00| 6000. 00000 6000. 00
MASONRY COATI NG | |
0087 731-93945 20600. 000 SFT | 11. 60000 238960. 00| 12. 00000 247200. 00| 8. 10000 166860. 00
FACE PANELS, CONCRETE | | |
0088 731-93946 20600. 000 SFT | 11. 14000 229484. 00| 5. 25000 108150. 00| 3. 90000 80340. 00
WALL ERECTI ON | |
0089 731-93947 1435.000 LFT | 24. 49000 35143. 15| 21. 00000 30135. 00| 58. 00000 83230. 00
I

LEVELI NG PAD, CONCRETE



LINE , PAINT, BROKEN, YELLOWN 4 IN., 2 |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 450 -6
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 5, 957, 969. 74 ROUTE
CALL CRDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET-ASI DE :
|( 1 ) 35-1917625 |[( 2 ) 35-1385672 |( 3 ) 35-1128289
| M LESTONE CONTRACTCRS, L.P. | FORCE CONSTRUCTION CO. INC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0090 801-01093 4.000 EACH | 2040. 72000 8162. 88| 1600. 00000 6400. 00| 1745. 00000 6980. 00
TEMPORARY WORKSI TE SPEED LIMT SIGN | | |
ASSEMBLY | | |
0091 801-04308 2.000 EACH | 367. 32000 734. 64| 600. 00000 1200. 00| 655. 00000 1310. 00
ROAD CLOSURE SI GN ASSEMBLY |
0092 801- 06207 10260. 000 LFT | 0. 80000 8208. 00| 1. 05000 10773. 00| 1. 15000 11799. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0093 801- 06640 10.000 EACH | 376. 51000 3765. 10| 400. 00000 4000. 00| 436. 00000 4360. 00
CONSTRUCTI ON SIGN, A | |
0094 801-06775 LUWP | 53072. 88000 53072.88| 100000. 00000 100000. 00| 50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | |
0095 801-07023 2.000 EACH | 3821. 72000 7643. 44| 4800. 00000 9600. 00| 5235. 00000 10470. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0096 801-07118 72.000 LFT | 16. 94000 1219. 68| 27.50000 1980. 00| 30. 00000 2160. 00
BARRI CADE, |I1-A | | |
0097 801-08389 1400. 000 LFT | 17. 06000 23884. 00| 25. 85000 36190. 00| 18. 00000 25200. 00
TEMPORARY TRAFFI C BARRI ER, ANCHCORED | | |
0098 802-05701 82.000 LFT | 14. 29000 1171. 78| 12. 50000 1025. 00| 13. 60000 1115. 20
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0099 802-76025 43.000 SFT | 22. 44000 964. 92| 19. 45000 836. 35| 21. 25000 913.75
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. THI CKNESS | |
0100 805-01842 2.000 EACH | 790. 78000 1581. 56| 775. 00000 1550. 00| 845. 00000 1690. 00
HANDHOLE, S| GNAL | | |
0101 805- 06592 556.000 LFT | 11. 23000 6243. 88| 11. 00000 6116. 00| 12. 00000 6672. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN |
0102 808-03178 1.000 EACH | 255. 08000 255. 08| 250. 00000 250. 00| 272. 00000 272.00
PAVEMENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, LANE ARRONS | | |
0103 808-03179 1.000 EACH | 306. 11000 306. 11| 275. 00000 275. 00| 300. 00000 300. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY) | | |
0104 808-04211 2.000 EACH | 408. 14000 816. 28| 280. 00000 560. 00| 305. 00000 610. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRMED | | |
PLASTI C, WORD ( PEDX) | | |
0105 808-04767 48.000 LFT | 1. 03000 49. 44| 0. 70000 33. 60| 0. 75000 36. 00
I I
I I

FT. LI



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 450 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 957, 969. 74 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| ) 35-1917625 [( 2 ) 35-1385672 [ 3 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON OO INC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0106 808-06713 1085.000 LFT | 0. 50000 542. 50| 0. 40000 434. 00| 0. 40000 434.00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0107 808-06714 940.000 LFT | 0. 50000 470. 00| 0. 40000 376. 00| 0. 40000 376. 00
LINE, PAINT, SOLID, YELLON 4 IN | | |
0108 808-06716 1700.000 LFT | 1. 03000 1751. 00| 0. 40000 680. 00| 0. 45000 765. 00
LI NE, REMOVE | | |
0109 808- 75051 802.000 LFT | 3. 07000 2462. 14 3. 75000 3007. 50] 4.10000 3288. 20
LINE, PREFORMVED PLASTIC, SOLID, WH TE, | | |
4 N | | [
0110 808- 75054 822.000 LFT | 3. 07000 2523. 54 3. 75000 3082. 50| 4.10000 3370. 20
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | [
4 IN, | | |
0111 808- 75059 984.000 LFT | 3. 07000 3020. 88| 4. 75000 4674. 00| 5. 20000 5116. 80
LI NE, PREFCRVED PLASTI C, BROKEN, WH TE, | | |
4 IN I I I
0112 808-75998 84.000 EACH | 33.16000 2785. 44| 31. 00000 2604. 00| 34. 00000 2856. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
0113 808-96575 10. 000 EACH | 357. 13000 3571. 30| 335. 00000 3350. 00| 365. 00000 3650. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRMVED | | |
PLASTI C, WORD BI KE | | |
0114 202-93047 1.000 EACH | 644. 11000 644. 11] 1995. 56000 1995. 56| 1160. 00000 1160. 00
MANHOLE, REMOVE [ | |
0115 601- 94690 4.000 EACH | 4005. 28000 16021. 12| 3435. 00000 13740. 00| 3435. 00000 13740. 00
GUARDRAI L END TREATMENT, MBS | | |
SECTI ON TOTALS | $ 5, 787, 922. 60| $ 5, 888, 834. 78| $ 5, 968, 988. 50
------------------------------------------ g S
CONTRACT TOTALS | $ 5, 787, 922. 60| $ 5, 888, 834. 78| $ 5, 968, 988. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 450 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 957, 969. 74 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 05-0558668 I ( )

| AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS HI GHMAY GROU |
LINE NO/ | TEMCODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENENT

I
0001 105-06845 LUWP | 35000. 00000 35000. 00| 34407. 56000 34407. 56

CONSTRUCTI ON ENG NEERI NG | |

0002 105-07039 24.000 MOS 1500. 00000 36000. 00| 2064. 05000 49537. 20
FIELD OFFICE, B |

0003 109- 08440 1.000 DOL 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, HVA |

0004 109-08443 1.000 DOL 1. 00000 1. 00| 1. 00000 1. 00

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C
CONTROL DEVI CES

I
I
I
I I
I I
I I
I I
I I
| |
0005 109- 08444 1.000 DAL | 1. 00000 1. 00 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUWP |  330000. 00000 330000. 00|  373370. 01000 373370. 01|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ |
0007 201-52370 LUVP |  100000. 00000 100000. 00|  295592. 97000 295592. 97
CLEARI NG RI GHT CF WAY | | [
0008 202-02241 2932.000 LFT | 1. 65000 4837. 80| 1. 96000 5746. 72
GUARDRAI L, REMOVE | | |
0009 202-51330 LUWP |  150000. 00000 150000. 00|  170452. 74000 170452. 74
PRESENT STRUCTURE, REMOVE | | |
0010 202-96133 229.000 LFT | 20. 00000 4580. 00| 40. 14000 9192. 06
Pl PE, REMOVE | |
0011 203-02000 2709.000 CYS | 45. 00000 121905. 00| 13. 41000 36327. 69
EXCAVATI ON, COVMON | | |
0012 203-02070 9517.000 CYS | 12. 00000 114204. 00| 9. 93000 94503. 81
BORROW [ [ |
0013 203-93444 6230.000 TON | 20. 00000 124600. 00| 15. 65000 97499. 50
BACKFI LL, ROCK | | |
0014 205-06932 20.000 LFT | 11. 00000 220. 00| 38. 22000 764. 40
TEMPORARY CHECK DAM STRAW BALES | | |
0015 205-06933 18.000 EACH | 85. 00000 1530. 00| 104. 45000 1880. 10
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0016 205-06937 3900.000 LFT | 1. 25000 4875. 00| 4. 28000 16692. 00
TEMPORARY SI LT FENCE | | |
0017 206-51220 6235.000 CYS | 20. 00000 124700. 00| 27. 04000 168594. 40
EXCAVATI ON, WET | |
0018 206-51235 LUMP |  300000. 00000 300000. 00| 1068742. 44000 1068742. 44|
I I

COFFERDAM



| NDI ANA DEPARTMENT OF TRANSPORTATI ON 10/ 31/ 05
450 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 957, 969. 74 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
I ( ) 35- 1618530 I ( ) 05- 0558668 I ( )
| AVERI CAN CONTRACTI NG & SERVI | WVEDDLE BROTHERS HI GHVAY GRQU |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0019 206-51817 23532.000 SFT | 22. 00000 517704. 00| 22. 14000 520998. 48|
SHEET PILING STEEL | [ [
0020 207-08262 11700.000 SYS | 5. 00000 58500. 00| 5. 02000 58734. 00|
SUBGRADE TREATMENT, TYPE | | | |
0021 211-02050 4782.000 CYS | 24. 00000 114768. 00| 26. 21000 125336. 22|
B BORROW | | |
0022 211-06467 79.000 CYS | 70. 00000 5530. 00| 68. 15000 5383. 85|
AGGREGATE FOR END BENT BACKFI LL | | |
0023 211-07454 10981. 000 CYS | 24. 00000 263544. 00| 25. 18000 276501. 58
STRUCTURE BACKFI LL | | |
0024 301-07448 3554.000 TON | 22. 00000 78188. 00| 15. 25000 54198. 50|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0025 302-07455 61.000 CYS | 70. 00000 4270. 00| 78. 41000 4783. 01
DENSE GRADED SUBBASE | |
0026 306-08034 2560.000 SYS | 7. 00000 17920. 00| 4. 03000 10316. 80|
MLLING ASPHALT, 1 1/2 IN [ | [
0027 401-06264 LUWP | 550. 00000 550. 00| 575. 19000 575. 19|
PROFI LOGRAPH, HVA | | |
0028 401-07334 840.000 TON | 62. 00000 52080. 00| 70. 75000 59430. 00|
QA HVA, 3, 76, SURFACE, 9.5 mm | | |
0029 401-07403 1300.000 TON | 46. 00000 59800. 00| 51. 77000 67301. 00|
QA HVA, 3, 76, |NTERVEDI ATE, 19.0 nm | | |
0030 401-07408 8807.000 TON | 34. 00000 299438. 00| 38. 36000 337836. 52|
QM HVA 3, 64, BASE, 25.0 nm | | |
0031 401-07429 1650.000 TON | 41. 00000 67650. 00| 46. 01000 75916. 50|
QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGL9.0 | | |
mm | I I
0032 402-07432 30.000 TON | 63. 00000 1890. 00| 71. 90000 2157. 00|
HVA SURFACE, TYPE A | | [
0033 402-07434 265.000 TON | 63. 00000 16695. 00| 71. 90000 19053. 50|
HVA SURFACE, TYPE C | [ |
0034 402-07435 100.000 TON | 57. 00000 5700. 00| 64. 42000 6442. 00|
HVA | NTERVEDI ATE, TYPE A | | [
0035 402-07439 190.000 TON | 56. 00000 10640. 00| 63. 27000 12021. 30|
HVA | NTERVEDI ATE, TYPE C | | |
0036 402-07442 300.000 TON | 50. 00000 15000. 00| 56. 37000 16911. 00|
HVA BASE, TYPE C | | |
0037 406- 05520 12.000 TON | 210. 00000 2520. 00| 230. 07000 2760. 84|
|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 450 -10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 957, 969. 74 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 05-0558668 I ( )
| AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS HI GHMAY GROU |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0038 601-01522 4.000 EACH | 1650. 00000 6600. 00| 1955. 63000 7822. 52|
GUARDRAI L TRANSI TI ON TYPE TGB [ | |
0040 601-95344 3211.000 LFT | 90. 00000 288990. 00 83. 49000 268086. 39|
HANDRAI L, PEDESTRI AN | | |
0041 601-99105 25.000 LFT | 41. 00000 1025. 00| 19. 56000 489. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0042 604-07483 560.000 TON | 80. 00000 44800. 00| 90. 59000 50730. 40|
HVA FOR SI DEWALK | | [
0043 604-07903 95.000 SYS | 95. 00000 9025. 00| 92. 46000 8783. 70|
CURB RAMP, CONCRETE, K | | |
0044 604-91531 460.000 SYS | 40. 00000 18400. 00| 49. 01000 22544. 60|
S| DEWALK, CONCRETE, 4 IN. | | |
0045 605- 06150 884.000 LFT | 22. 00000 19448. 00| 17. 43000 15408. 12|
CURB AND GUTTER, C, CONCRETE | | |
0046 605-06155 1514.000 LFT | 58. 00000 87812. 00| 36. 69000 55548. 66|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0047 605-06165 698.000 LFT | 24. 00000 16752. 00| 19. 06000 13303. 88|
CURB AND GUTTER, C, CONCRETE, MODIFIED | | |
0048 605- 06250 738.000 SYS | 80. 00000 59040. 00| 92. 38000 68176. 44|
CENTER CURB, C, CONCRETE | | |
0049 609-06257 368.000 SYS | 65. 00000 23920. 00| 86. 57000 31857. 76|
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
I'N I | I
0050 615-06490 2.000 EACH | 160. 00000 320. 00| 138. 04000 276. 08|
R GHT OF WAY MARKER | | [
0051 615-06505 1.000 EACH | 475. 00000 475. 00| 575. 19000 575. 19|
MONUVENT, B | | [
0052 615-06515 1.000 EACH | 160. 00000 160. 00| 166. 80000 166. 80|
MONUMENT, D | | [
0053 616-02320 5300.000 SYS | 3. 00000 15900. 00| 2.09000 11077. 00|
GEOTEXTI LES | | |
0054 616- 06405 2750.000 TON | 24. 00000 66000. 00| 36. 43000 100182. 50|
R PRAP, REVETMENT | | |
0055 621-01004 2.000 EACH | 500. 00000 1000. 00| 575. 18000 1150. 36|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG [ | |
0056 621-06560 7100.000 SYS | 0. 35000 2485. 00| 0. 48000 3408. 00|
MULCHED SEEDI NG, U | | |
0057 621-06575 640. 000 SYS | 3. 75000 2400. 00| 3. 45000 2208. 00|
I

SODDI NG, NURSERY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

10/ 31/ 05

PAGE : 450 - 11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 957, 969. 74 ROUTE :
CALL CRDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 05-0558668 I ( )
| AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS H GHVAY GROU |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0058 701-51195 2180.000 LFT | 50. 00000 109000. 00| 53. 37000 116346. 60|
PILE, STEEL H, HP 12 X 53 | | |
0059 701-91792 88.000 EACH | 150. 00000 13200. 00| 132. 29000 11641. 52|
PILE TIP, STEEL H | | |
0060 702-51005 485.000 CYS | 375. 00000 181875. 00| 561. 11000 272138. 35
CONCRETE, A, SUBSTRUCTURE | | [
0061 702-51015 194.000 CYS | 350. 00000 67900. 00| 268. 99000 52184. 06|
CONCRETE, B, FOOTI NGS | | |
0062 702-51046 325.000 CYS | 300. 00000 97500. 00| 164. 43000 53439. 75|
CONCRETE, FOUNDATI ON SEAL | [ |
0063 702-51863 136. 000 EACH | 15. 00000 2040. 00| 14. 53000 1976. 08|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0064 703-06029 242225.000 LBS | 0. 90000 218002. 50| 0. 82000 198624. 50|
REI NFORCI NG BARS, EPOXY COATED | | |
0065 703-97703 882.000 EACH | 16. 50000 14553. 00| 13. 99000 12339. 18|
THREADED BAR SPLI CE, EPOXY COATED | | |
0066 704-51002 516.000 CYS | 610. 00000 314760. 00| 527. 22000 272045. 52|
CONCRETE, C, SUPERSTRUCTURE | | |
0067 706-51020 2.000 CYS | 3000. 00000 6000. 00| 774. 24000 1548. 48|
CONCRETE, C, RAILING | | |
0068 706-98353 2029.000 LFT | 160. 00000 324640. 00 121. 98000 247497. 42
RAILING CURB MOUNT, 2 TUBE | | |
0069 709-51821 LUWP | 7000. 00000 7000. 00| 7592. 44000 7592. 44
SURFACE SEAL | | |
0070 711-51038 LUMP |  472000. 00000 472000. 00|  463030. 22000 463030. 22|
STRUCTURAL STEEL [ [ |
0071 715-04522 2.000 EACH | 3000. 00000 6000. 00| 858. 03000 1716. 06|
Pl PE END SECTI ON, 42 IN. | | [
0072 715-04612 144.000 LFT | 50. 00000 7200. 00| 136. 97000 19723. 68|
PIPE , TEMPCRARY, TYPE 1, O RCULAR 15 | | |
I'N I I I
0073 715-05048 1426.000 LFT | 7. 00000 9982. 00| 11. 02000 15714. 52|
PIPE, TYPE 4, CCROULAR 6 IN | | |
0074 715-05149 329.000 LFT | 40. 00000 13160. 00| 39. 99000 13156. 71|
PIPE, TYPE 2, CIRCULAR 12 IN. [ | |
0075 715-05151 670.000 LFT | 45. 00000 30150. 00| 42. 49000 28468. 30|
PIPE, TYPE 2, CIROULAR 15 IN. [ | |
0076 715-05159 784.000 LFT | 100. 00000 78400. 00| 104. 13000 81637. 92|
I I I

PIPE, TYPE 2, CRCULAR 42 IN



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 5, 957, 969. 74

CALL CRDER : 450 CONTRACT ID : B -28285-A
LETTI NG DATE : 10/19/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
SET- ASI DE :

COUNTI ES :

RQUTE :

DATE : 10/31/05
PACE : 450 -12

HAM LTON

(4 ) 35 1618530

I
| AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS HI G-MWAY GRQU |

LINE NO/ ITEM CODE / ALT

5 ) 05-0558668

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

| ( )

I
AVOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0077 715-05407 168.000 LFT | 12. 00000 2016. 00| 10. 04000 1686. 72
Pl PE, END BENT DRAIN, 6 IN. | |
0078 715-46005 2.000 CH | 800. 00000 1600. 00| 496. 11000 992. 22
Pl PE END SECTION, 15 IN. [ | [
0079 718-52610 130.000 CYS | 45. 00000 5850. 00| 33. 68000 4378, 40
AGGREGATE FOR UNDERDRAI NS | |
0080 718-99153 1350.000 SYS | 2. 50000 3375. 00| 1. 52000 2052. 00
GEOTEXTI LES FOR UNDERDRAI N [ | [
0081 720-45410 7.000 EACH | 3000. 00000 21000. 00| 2433. 89000 17037. 23
MANHOLE, C4 [ [ [
0082 720-94612 7.000 EACH | 5000. 00000 35000. 00| 4218. 93000 29532. 51
MANHOLE, K4 | | |
0083 720-98174 5.000 EACH | 3200. 00000 16000. 00| 2302. 63000 11513. 15
I NLET, B15 | |
0084 720-99416 8.000 EACH | 3200. 00000 25600. 00| 3729. 56000 20836. 48
CATCH BASIN, B15 | | |
0085 720-99417 5.000 EACH | 3200. 00000 16000. 00| 3914. 77000 19573. 85
CATCH BASI N, C15 | |
0086 728-98377 LUWP | 6000. 00000 6000. 00| 6327. 03000 6327. 03
MASONRY COATI NG | [ |
0087 731-93945 20600. 000 SFT | 14. 00000 288400. 00| 19. 64000 404584. 00
FACE PANELS, CONCRETE | [ [
0088 731-93946 20600.000 SFT | 14. 00000 288400. 00| 5. 05000 104030. 00
WALL ERECTI ON | | |
0089 731-93947 1435.000 LFT | 25. 00000 35875. 00| 20. 69000 29690. 15
LEVELI NG PAD, OONCRETE | | [
0090 801-01093 4.000 EACH | 2500. 00000 10000. 00| 1777. 32000 7109. 28
TEMPCRARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0091 801-04308 2.000 EACH | 400. 00000 800. 00| 891. 54000 1783. 08
ROAD CLOSURE S| GN ASSEMBLY | |
0092 801- 06207 10260.000 LFT | 0. 80000 8208. 00| 1. 15000 11799. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 N | [ [
0093 801- 06640 10. 000 EACH | 200. 00000 2000. 00| 1040. 41000 10404. 10
CONSTRUCTI ON SI GN, A | | |
0094 801-06775 LUWP |  60000. 00000 60000. 00|  65845. 18000 65845. 18
MAI NTAI NI NG TRAFFI C | [ |
0095 801-07023 2.000 EACH | 5000. 00000 10000. 00| 5521. 78000 11043. 56
I |

ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 450 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 957, 969. 74 ROUTE
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 05-0558668 I ( )

| AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS HI GHMAY GROU |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0096 801-07118 72.000 LFT | 17. 00000 1224. 00| 28. 76000 2070. 72
BARRI CADE, I11-A | [
0097 801-08389 1400.000 LFT | 30. 00000 42000. 00| 27. 70000 38780. 00
TEMPORARY TRAFFI C BARRI ER, ANCHORED | |
0098 802-05701 82.000 LFT | 18. 50000 1517. 00| 14. 38000 1179. 16
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR |
BASE | |
0099 802- 76025 43.000 SFT | 20. 50000 881. 50| 22. 37000 961. 91

SI G\, SHEET, ENCAPSULATED LENS W TH [ [
LEGEND, 0.080 IN. TH CKNESS | [

0100 805-01842 2.000 EACH | 800. 00000 1600. 00| 891. 54000 1783. 08
HANDHOLE, S| GNAL | |

0101 805- 06592 556. 000 LFT | 11. 50000 6394. 00| 12. 65000 7033. 40
CONDUI T, STEEL, GALVANIZED, 2 IN. |

0102 808-03178 1.000 EACH | 275. 00000 275. 00| 396. 88000 396. 88

PAVEMENT MESSAGE MARKI NGS, PREFORVED | |
PLASTI C, LANE ARRO/S | |

0103 808-03179 1.000 EACH | 325. 00000 325. 00| 571. 73000 571.73
PAVEMENT MESSAGE MARKI NGS, PREFCRVED |
PLASTIC, WORD (ONLY)

LI NE, PREFORMED PLASTI C, BROKEN, WH TE,

I
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
571. 73000 1143. 46
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
|
I
4 IN

| |
0104 808-04211 2.000 EACH | 425. 00000 850. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRMVED | |
PLASTI C, WORD ( PEDX) | [
0105 808-04767 48.000 LFT | 1. 10000 52. 80| 4. 03000 193. 44
LINE , PAINT, BROKEN, YELLOW 4 IN., 2 | |
FT. LI | |
0106 808-06713 1085.000 LFT | 0. 55000 596. 75 1. 15000 1247.75
LINE, PAINT, SOLID, WHTE, 4 IN. [ |
0107 808-06714 940.000 LFT | 0. 55000 517. 00| 1. 15000 1081. 00
LINE, PAINT, SOLID, YELLOW 4 IN.
0108 808-06716 1700.000 LFT | 1. 10000 1870. 00| 0. 58000 986. 00
LI NE, REMOVE |
0109 808- 75051 802.000 LFT | 3. 25000 2606. 50| 4. 89000 3921.78
LINE, PREFORMVED PLASTIC, SOLID, WH TE, | |
4 N | |
0110 808- 75054 822.000 LFT | 3. 25000 2671. 50 4.89000 4019. 58
LI NE, PREFORMVED PLASTIC, SCLID, YELLOW | [
4 IN. [ [
0111 808- 75059 984.000 LFT | 3. 25000 3198. 00| 5. 18000 5097. 12
I I
I I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/31/05
PACE : 450 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 957, 969. 74 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28285-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : GREENFIELD DISTRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 05-0558668 I ( )

| AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS HI GHMAY GROU |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0112 808-75998 84.000 EACH | 42. 00000 3528. 00| 44, 46000 3734. 64|

SNOANPLOMBLE RAI SED PAVEMENT MARKER | | |
0113 808-96575 10. 000 EACH | 375. 00000 3750. 00| 649. 96000 6499. 60|

PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C, WORD Bl KE | | |
0114 202-93047 1.000 EACH | 2000. 00000 2000. 00| 4094. 25000 4094. 25|

MANHOLE, REMOVE [ | |
0115 601-94690 4.000 EACH | 4000. 00000 16000. 00| 3951. 52000 15806. 08|
GUARDRAI L END TREATMENT, MB | | |
SECTI ON TOTALS [ $ 6, 610, 737. 35| $ 7,482, 400. 12| $
------------------------------------------ o m m e m e e e e e et et et e e e o e e e e e et e e e e e e e memeeoeeoo-

CONTRACT TOTALS | $ 6, 610, 737. 35| $ 7,482, 400. 12| $




| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

HARRI SON

DATE : 10/31/05
PACE : 454 -1

.00 100. 0000%
76,677.00 100.5785%

UNIT PRI CE

ENG NEER S ESTIMATE: $ 76, 674.24 ROUTE : |-64
CALL ORDER : 454 CONTRACT ID : B -28290-C COUNTI ES :
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOR DI STRI CT
CONTRACT TIME : 01/01/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDCR NO / NAMVE
1 31-1028573 O VIL CONSTRUCTI ON, | NC. $
2 91-1798131 FLAME ON, | NC. $
(1 ) 31-1028573 [( 2 ) 91-1798131 I (
| O VIL CONSTRUCTI ON, | NC. | FLAVE ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE ANMOUNT|
------------------------------------------ e
SECTI ON 0001  BEAM STRAI GHTENI NG
I I I
0001 109-08443 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0002 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | |
0003 110-01001 LUWP | 8553. 00000 8553. 00| 5000. 00000 5000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-51328 LUWP | 500. 00000 500. 00| 3000. 00000 3000. 00|
PRESENT STRUCTURE, REMOVE PCRTI ONS | | |
0005 711-51038 LUWP | 3838. 00000 3838. 00| 8500. 00000 8500. 00|
STRUCTURAL STEEL | | |
0006 711-51864 5.000 EACH | 218. 00000 1090. 00| 25. 00000 125. 00|
DRILLED HOLE , 1.5 IN. DIA | | |
0007 711-51864 150. 000 EACH | 35. 00000 5250. 00| 10. 00000 1500. 00|
DRI LLED HOLE , 15/16 IN. DI A | | |
0008 711-51867 22.000 SQN | 42. 00000 924. 00| 10. 00000 220. 00|
STRUCTURAL STEEL CUTTI NG | | |
0009 711-91149 LUMP |  44931. 00000 44931.00]  51000. 00000 51000. 00|
STRAI GHTEN STEEL BEAM | | |
0010 711-96479 24.000 EACH | 6. 50000 156. 00| 10. 00000 240. 00|
BOLT, REMOVE | | |
0011 801-01093 2.000 EACH | 300. 00000 600. 00| 300. 00000 600. 00|
TEMPORARY WORKSI TE SPEED LIM T SI QN | | |
ASSEMBLY [ | |
0012 801- 06640 9.000 EACH | 100. 00000 900. 00| 110. 00000 990. 00|
I

CONSTRUCTI ON SIGN, A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 454 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 76, 674. 24 ROUTE : |-64
CALL ORDER : 454 CONTRACT ID : B -28290-C COUNTI ES : HARRI SON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 31-1028573 [( 2 ) 91-1798131 I ( )
| G VIL CONSTRUCTI ON, | NC, | FLAVE ON, I NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0013 801-06710 10.000 DAY | 100. 00000 1000. 00| 50. 00000 500. 00|
FLASHI NG ARROW SI GN | | |
0014 801-06775 LUWP | 8492. 00000 8492. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 76, 236. 00| $ 76, 677. 00| $
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e emeeeeoo o

CONTRACT TOTALS | $ 76, 236. 00| $ 76, 677. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 591, 735.21
CALL CRDER : 460 CONTRACT ID : B -28325-A
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

CONTRACT TIME : 09/15/06 COVPLETI ON DATE

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

ROUTE :
COUNTI ES :

PROJECT( S)

DATE : 10/31/05
PACE : 460 -1

CR 650S
JCOHNSON

1 35-1917625 M LESTONE CONTRACTCRS, L.P.
2  35-1385672 FORCE CONSTRUCTION GO | NC.
3  35-1310611 DUNCAN ROBERTSON | NC

4  35-1673827 HENDERSON, H E., INC

5 35-1801998 CLR, INC

564, 706. 00
685, 559. 43
688, 822. 00
709, 630. 59
766, 575. 00

100. 0000%
121. 4011%
121. 9789%
125. 6637%
135. 7476%

(1 ) 351917625 I (

| M LESTONE CONTRACTCRS, L.P. |F
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNIT PRICE
------------------------------------------ g S
SECTION 0001  HI STORI C BRI DGE REHABI LI TATI ON

| | I
0001 105-06845 LUWP | 2500. 00000 2500. 00| 1500. 00000 1500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07038 12.000 MBS | 1200. 00000 14400. 00| 1642. 00000 19704. 00|
FIELD OFFI CE, A | [ [
0003 109-08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP |  28000. 00000 28000. 00|  46445. 00000 46445. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUMP |  16800. 00000 16800. 00|  25983. 00000 25983. 00|
CLEARI NG RI GHT OF WAY | | [
0006 202-01406 15.000 EACH | 115. 00000 1725. 00| 196. 00000 2940. 00|
SAVPLI NG AND TESTI NG ANALYSI S | [ [
0007 202-07003 LUWP | 3000. 00000 3000. 00| 1543. 00000 1543. 00|
REMOVE EXI STI NG BARRI ER | | |
0008 202-07003 LUWP | 2000. 00000 2000. 00| 8397. 93000 8397. 93|
REMOVE ROOTS | N MASONRY | | |
0009 205- 06937 250.000 LFT | 4. 00000 1000. 00| 2.50000 625. 00|
TEMPORARY SI LT FENCE | | |
0010 210-04901 490.000 LFT | 100. 00000 49000. 00| 91. 00000 44590. 00|
RETROFI T RAILING 2 TUBE | | |
0011 210-07008 LUWP | 3000. 00000 3000. 00| 8397. 93000 8397. 93|
RESTORE LATERAL BRACE TENSI ON | | |
0012 506-06334 1.000 SYS | 1575. 00000 1575. 00| 1173. 08000 1173. 08|
|

PCCP PATCHI NG PARTI AL DEPTH | |

2 ) 35-1385672

ORCE CONSTRUCTI ON CO. | NC.

[( 3 ) 35-13
| DUNCAN ROBERTSON | NC

UNI'T PRI CE

15000. 00000

1250. 00000

1. 00000

25000. 00000

15000. 00000

100. 00000

1000. 00000

2500. 00000

1. 00000

75. 00000

15000. 00000

1500. 00000

10611

15000.

15000.

25000.

15000.

1500.

1000.

2500.

250.

36750.

15000.

1500.

00

00

.00

00

00

00

00

00

00

00

00

00



REPAI R FLOOR BEAM M NCR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 591, 735. 21 ROUTE : CR 650S
CALL ORDER : 460 CONTRACT ID : B -28325-A COUNTI ES : JOHNSON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
(1 ) 351917625 [( 2 ) 35-1385672 [( 3 ) 35-1310611
| M LESTONE CONTRACTCRS, L.P. |FORCE CONSTRUCTI ON GO INC. | DUNCAN ROBERTSON | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0013 619-51859 LUMP |  28500. 00000 28500.00|  66240. 00000 66240.00]  60000. 00000 60000. 00
PAI NT STEEL BRI DGE |
0014 619-61000 LUMP |  32500. 00000 32500.00|  53400. 00000 53400.00|  75000. 00000 75000. 00
CLEAN STEEL BRI DGE | |
0015 702-90915 2.500 CYS | 1900. 00000 4750. 00| 2642. 71000 6606. 78| 2000. 00000 5000. 00
CONCRETE, A | | [
0016 703-06028 374.000 LBS | 2. 50000 935. 00| 3. 42000 1279. 08| 1. 50000 561. 00
REI NFORCI NG BARS | | |
0017 708-05394 LUMP |  13300. 00000 13300. 00|  20228. 00000 20228.00|  10000. 00000 10000. 00
REPAI R APPROACHES | | |
0018 708-05394 LUWP | 3000. 00000 3000. 00| 8834. 00000 8834. 00| 5000. 00000 5000. 00
REPAI R EXI STI NG BRI DGE RAI L | | |
0019 708-95370 125.000 LFT | 60. 00000 7500. 00| 50. 00000 6250. 00| 80. 00000 10000. 00
JONT REPAIR , RIVETED, 2 Pl ECE | | |
0020 708-95370 480.000 LFT | 70. 00000 33600. 00| 60. 00000 28800. 00| 90. 00000 43200. 00
JONT REPAIR , RIVETED, 3 PIECE | | |
0021 709-51821 LUWP | 1900. 00000 1900. 00| 1800. 00000 1800. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0022 710-51870 2400.000 SFT | 9. 00000 21600. 00| 8. 00000 19200. 00| 15. 00000 36000. 00
REPQ NTI NG MASONRY | N STRUCTURES | | |
0023 711-05395 50.000 EACH | 30. 00000 1500. 00| 43. 00000 2150. 00| 50. 00000 2500. 00
REPLACE FASTENER | |
0024 711-05395 8.000 EACH | 400. 00000 3200. 00| 318. 00000 2544. 00| 1100. 00000 8800. 00
REPLACE KNEE BRACE | | |
0025 711-05395 2.000 EACH | 1700. 00000 3400. 00| 1476. 50000 2953. 00| 3000. 00000 6000. 00
REPLACE NAME PLATES | |
0026 711-05395 8.000 EACH | 550. 00000 4400. 00| 142. 50000 1140. 00| 2000. 00000 16000. 00
REPLACE SPLI CE PLATE, END POST | |
0027 711-05395 16.000 EACH | 550. 00000 8800. 00| 210. 00000 3360. 00| 1000. 00000 16000. 00
REPLACE SPLI CE PLATE, UPPER CHORD | | |
0028 711-05728 4.000 EACH | 2000. 00000 8000. 00| 3392. 00000 13568. 00| 5000. 00000 20000. 00
REPAI R EXPANSI ON BEARI NGS | | [
0029 711-05728 2.000 EACH | 1000. 00000 2000. 00| 500. 00000 1000. 00| 1500. 00000 3000. 00
REPAI R EYEBAR, DI AGONAL | |
0030 711-05728 1.000 EACH | 1000. 00000 1000. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
REPAI R EYEBAR, LOMER CHORD | | |
0031 711-05728 7.000 EACH | 3200. 00000 22400. 00| 2132. 96000 14930. 72| 2500. 00000 17500. 00
REPAI R FLOOR BEAM MAJCR | | |
0032 711-05728 7.000 EACH | 2400. 00000 16800. 00| 1095. 55000 7668. 85| 1250. 00000 8750. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 460 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 591, 735. 21 ROUTE : CR 650S
CALL ORDER : 460 CONTRACT ID : B -28325-A COUNTI ES : JOHNSON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 351917625 [( 2 ) 35-1385672 [( 3 ) 35-1310611
| M LESTONE CONTRACTCRS, L.P. |FORCE CONSTRUCTI ON GO INC. | DUNCAN ROBERTSON | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0033 711-05728 1.000 EACH | 400. 00000 400. 00| 524. 87000 524. 87 2500. 00000 2500. 00
REPAI R PCRTAL DETAI L [ [ |
0034 711-05728 40.000 EACH | 180. 00000 7200. 00| 30. 00000 1200. 00| 100. 00000 4000. 00
REPAI R REPAI R, STI FFENER PLATE | | |
0035 711-05728 24.000 EACH | 1400. 00000 33600. 00| 2017. 79000 48426. 96| 1700. 00000 40800. 00
REPAI R TRUSS VERTI CAL, BOTTOM | | [
0036 711-05728 13.000 EACH | 1100. 00000 14300. 00| 2024. 59000 26319. 67| 1700. 00000 22100. 00
REPAI R TRUSS VERTI CAL, TOP | | [
0037 711-05728 10.000 EACH | 1000. 00000 10000. 00| 2273. 82000 22738. 20| 1800. 00000 18000. 00
REPAI R UPPER LATERAL STRUT END | | |
0038 802- 76025 35.000 SFT | 30. 00000 1050. 00| 25. 00000 875. 00| 30. 00000 1050. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0039 802- 76055 36.000 LFT | 20. 00000 720. 00| 13. 00000 468. 00| 10. 00000 360. 00
SIGN PCST, A | [ |
0040 900-04914 LUWP | 150. 00000 150.00|  14564. 00000 14564. 00| 1500. 00000 1500. 00
CONTI NGENCI ES , BAT EXCLUSION NETTING | | |
0041 950-04902 4.000 EACH | 2500. 00000 10000. 00| 2052. 71000 8210. 84| 3000. 00000 12000. 00
RETROFI T GUARD RAI L END TREATMENT | [
0042 950- 04902 8.000 EACH | 3400. 00000 27200. 00 2601. 41000 20811. 28| 3000. 00000 24000. 00
RETROFI T REI NFORCI NG STRUT, END PCST | | [
0043 950- 04902 24.000 EACH | 2700. 00000 64800. 00| 2272. 24000 54533. 76| 1800. 00000 43200. 00
RETROFI T REI NFORCI NG STRUT, UPPER CHCRD | | |
0044 950- 04902 32.000 EACH | 1400. 00000 44800. 00| 1898. 49000 60751. 68| 1000. 00000 32000. 00
RETROFI T STRI NGER | | |
0045 950- 04902 4.000 EACH | 2100. 00000 8400. 00| 595. 70000 2382. 80| 2500. 00000 10000. 00
RETROFI T STRI NGER BEARI NG SEAT [ | |
SECTI ON TOTALS | $ 564, 706. 00| $ 685, 559. 43| $ 688, 822. 00
------------------------------------------ o mm e m o e e e et et e oo e o e e e e et e e e e e e e e meeoeaooo-
CONTRACT TOTALS | $ 564, 706. 00| $ 685, 559. 43| $ 688, 822. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 591, 735. 21 ROUTE : CR 650S
CALL ORDER : 460 CONTRACT ID : B -28325-A COUNTI ES : JOHNSON
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 351673827 | 5 ) 35-1801998 I (
| HENDERSON, H. E., |CLR I NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE ANOUNT]|
------------------------------------------ o
SECTI ON 0001  HI STORI C BRI DGE REHABI LI TATI ON
| I I
0001 105- 06845 LUWP | 9008. 00000 9008. 00| 1500. 00000 1500. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 12.000 MX>S | 1500. 00000 18000. 00| 1200. 00000 14400. 00|
FIELD OFFICE, A | | |
0003 109- 08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAILED NATERIALS | | |
0004 110-01001 LUWP |  32550. 00000 32550.00]  38300. 00000 38300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUWP |  17742.80000 17742.80]  20000. 00000 20000. 00
CLEARI NG RI GHT OF WAY | | |
0006 202-01406 15.000 EACH | 210. 00000 3150. 00| 25. 00000 375. 00|
SAVPLI NG AND TESTI NG ANALYSI S | | |
0007 202-07003 LUWP | 863. 20000 863. 20| 1400. 00000 1400. 00
REMOVE EXI STI NG BARRI ER | | |
0008 202-07003 LUWP |  11834. 60000 11834. 60| 3400. 00000 3400. 00|
REMOVE ROOTS | N MASONRY | | |
0009 205- 06937 250.000 LFT | 3. 62000 905. 00| 2.00000 500. 00
TEMPORARY SI LT FENCE [ | [
0010 210-04901 490.000 LFT | 96. 75000 47407. 50| 75. 00000 36750. 00|
RETROFI T RAILING 2 TUBE | | |
0011 210-07008 LUVP | 4928. 20000 4928. 20| 4800. 00000 4800. 00|
RESTORE LATERAL BRACE TENSI ON | | |
0012 506- 06334 1.000 SYS | 464. 25000 464. 25 2000. 00000 2000. 00|
POCP PATCHI NG PARTI AL DEPTH | | |
0013 619-51859 LUWP | 69552. 00000 69552. 00|  62000. 00000 62000. 00|
PAI NT STEEL BRI DGE | | |
0014 619-61000 LUWP | 56070. 00000 56070.00]  66000. 00000 66000. 00|
CLEAN STEEL BRI DGE | | |
0015 702-90915 2.500 CYS | 882. 67000 2206. 68 2100. 00000 5250. 00|
CONCRETE, A | | |
0016 703-06028 374.000 LBS | 2.21000 826. 54| 6. 00000 2244. 00|
REI NFORCI NG BARS [ [ [
0017 708-05394 LUWP | 9013. 80000 9013.80|  12000. 00000 12000. 00|
REPAI R APPROACHES | | |
0018 708-05394 LUWP | 2478. 30000 2478. 30| 7800. 00000 7800. 00|
REPAI R EXI STI NG BRI DGE RAI L | | |
0019 708-95370 125.000 LFT | 64. 31000 8038. 75| 88. 00000 11000. 00|
|

JONT REPAIR , RIVETED, 2 PIECE |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 10/31/05
PACE : 460 -5
TABULATI ON CF BI DS

SI GN, SHEET, ENCAPSULATED LENS W TH [ [
LEGEND, 0.080 IN. TH CKNESS | [

ENG NEER S ESTIMATE: $ 591, 735. 21 ROUTE : CR 650S
CALL CRDER : 460 CONTRACT 1D : B -28325-A COUNTI ES : JOHNSON
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
|[( 4 ) 35 1673827 [( 5 ) 35-1801998 [ ( )
| HENDERSON, H. E., INC | CLR, INC. [
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0020 708-95370 480.000 LFT | 71. 48000 34310. 40| 145. 00000 69600. 00|
JONT REPAIR, RIVETED, 3 PIECE | | |
0021 709-51821 LUWP | 1890. 00000 1890. 00| 1995. 00000 1995. 00|
SURFACE SEAL | | |
0022 710-51870 2400.000 SFT | 17. 27000 41448. 00| 7.50000 18000. 00|
REPQO NTI NG MASONRY | N STRUCTURES | [ |
0023 711-05395 50.000 EACH | 50. 26000 2513. 00| 22. 00000 1100. 00|
REPLACE FASTENER | | |
0024 711-05395 8.000 EACH | 137. 10000 1096. 80| 480. 00000 3840. 00|
REPLACE KNEE BRACE | | |
0025 711- 05395 2.000 EACH | 2947. 60000 5895. 20| 2000. 00000 4000. 00|
REPLACE NAME PLATES | | |
0026 711-05395 8.000 EACH | 133. 60000 1068. 80| 405. 00000 3240. 00|
REPLACE SPLI CE PLATE, END POST | | |
0027 711-05395 16. 000 EACH | 133. 60000 2137. 60| 825. 00000 13200. 00|
REPLACE SPLI CE PLATE, UPPER CHORD | | |
0028 711-05728 4.000 EACH | 636. 15000 2544, 60| 2200. 00000 8800. 00|
REPAI R EXPANSI ON BEARI NGS | | |
0029 711-05728 2.000 EACH | 577. 50000 1155. 00| 1530. 00000 3060. 00|
REPAI R EYEBAR, DI AGONAL | | |
0030 711-05728 1.000 EACH | 577. 50000 577. 50| 1500. 00000 1500. 00|
REPAI R EYEBAR, LOWER CHORD | | |
0031 711-05728 7.000 EACH | 1578. 99000 11052. 93| 4200. 00000 29400. 00|
REPAI R FLOOR BEAM MAJOR | | |
0032 711-05728 7.000 EACH | 270. 10000 1890. 70| 2500. 00000 17500. 00|
REPAI R FLOOR BEAM M NOR | | |
0033 711-05728 1.000 EACH | 144. 10000 144. 10| 1500. 00000 1500. 00|
REPAI R PORTAL DETAI L | | |
0034 711-05728 40.000 EACH | 50. 40000 2016. 00| 140. 00000 5600. 00|
REPAI R REPAI R, STI FFENER PLATE | | |
0035 711-05728 24.000 EACH | 1911. 00000 45864. 00| 1850. 00000 44400. 00|
REPAI R TRUSS VERTI CAL, BOTTOM | | |
0036 711-05728 13.000 EACH | 1911. 00000 24843. 00| 1225. 00000 15925. 00|
REPAI R TRUSS VERTI CAL, TOP [ | |
0037 711-05728 10. 000 EACH | 596. 40000 5964. 00| 875. 00000 8750. 00|
REPAI R UPPER LATERAL STRUT END | | |
0038 802- 76025 35.000 SFT | 13. 38000 468. 30| 27. 00000 945. 00|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/31/05

PACE : 460 -6

ENG NEER S ESTIMATE: $ 591, 735. 21 ROUTE : CR 650S
CALL ORDER : 460 CONTRACT ID : B -28325-A COUNTIES : JOHNSON
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 351673827 | 5 ) 35-1801998 I ( )
| HENDERSON, H. E., INC, | CLR INC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0039 802- 76055 36.000 LFT | 18. 72000 673. 92| 25. 00000 900. 00|
SIGN PCST, A | | [
0040 900-04914 LUWP | 9726. 40000 9726. 40| 1000. 00000 1000. 00|
CONTI NGENCI ES , BAT EXCLUSI ON NETTING | | |
0041 950- 04902 4.000 EACH | 1587. 63000 6350. 52| 2700. 00000 10800. 00|
RETROFI T GUARD RAI L END TREATMENT | | |
0042 950- 04902 8.000 EACH | 4601. 20000 36809. 60 4375. 00000 35000. 00|
RETROFI T REI NFORCI NG STRUT, END POST | | |
0043 950- 04902 24.000 EACH | 4730. 93000 113542. 32 4200. 00000 100800. 00|
RETROFI T REI NFORCI NG STRUT, UPPER CHCRD | [ |
0044 950- 04902 32.000 EACH | 1732. 34000 55434. 88| 2200. 00000 70400. 00|
RETROFI T STRI NGER [ | |
0045 950- 04902 4.000 EACH | 1293. 10000 5172. 40]| 1400. 00000 5600. 00|
RETROFI T STRI NGER BEARI NG SEAT | | [
SECTI ON TOTALS | $ 709, 630. 59| $ 766, 575. 00| $
------------------------------------------ g o S
CONTRACT TOTALS | $ 709, 630. 59 $ 766, 575. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 470 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 547, 939. 26 ROUTE :
CALL ORDER : 470 CONTRACT ID : B -28358-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 06/15/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1801998 CLR INC. $ 398, 145.04 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 548,028.67 137.6450%
3 351878024 RAGLE, |INC. $ 667,118.78 167.5567%
[( 1 ) 35 1801998 [( 2 ) 35 2040801 |[( 3 ) 35-1878024
|CLR I NC. | GOHVANN ASPHALT & CONSTR, | | RAGLE, INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105-06845 LUWP | 1300. 00000 1300. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENG NEERI NG [ | [
0002 105-07039 9.000 MXS | 1075. 00000 9675. 00| 1525. 00000 13725. 00| 1000. 00000 9000. 00
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0004 109- 08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0005 110-01001 LUMP | 19800. 00000 19800.00]  27000. 00000 27000.00]  32500. 00000 32500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP | 1900. 00000 1900. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WAY | [ |
0008 202-74035 4.000 EACH | 66. 00000 264. 00| 200. 00000 800. 00| 40. 00000 160. 00
SIGN, REMOVE | [ |
0009 203-02000 83.000 n8 | 20. 00000 1660. 00| 35. 00000 2905. 00| 70. 00000 5810. 00
EXCAVATI ON, COWMON | [ |
0010 205-06937 175.000 m | 5. 00000 875. 00| 5. 00000 875. 00| 5. 00000 875. 00
TEMPORARY SI LT FENCE | | [
0012 301-07448 64.000 My | 22. 00000 1408. 00| 30. 00000 1920. 00| 35. 00000 2240. 00
COVPACTED AGGREGATE, NO. 53, BASE | | [
0013 402-07432 12.100 My | 250. 00000 3025. 00| 225. 00000 2722. 50| 320. 00000 3872. 00
HVA SURFACE, TYPE A | | |
0014 402-07435 20.100 My | 160. 00000 3216. 00| 215. 00000 4321. 50 226. 00000 4542. 60
| I

HVA | NTERVEDI ATE, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PACE : 470 -2

10/ 31/ 05

ENG NEER S ESTIMATE: $ 547, 939. 26 ROUTE
CALL ORDER : 470 CONTRACT ID : B -28358-A COUNTI ES : WARRI CK
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1801998 [( 2 ) 35-2040801 [( 3 ) 35-1878024
|CLR INC. | GOHVANN ASPHALT & CONSTR, | | RAGLE, |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0015 406- 05521 136.000 n2 | 0. 14000 19. 04| 2. 00000 272. 00| 0. 20000 27.20
ASPHALT FOR TACK COAT [ [ |
0017 619-95457 LUMP | 121105. 00000 121105. 00|  140000. 00000 140000. 00|  135000. 00000 135000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | [
0018 621-01004 1.000 EACH | 200. 00000 200. 00| 500. 00000 500. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0019 621-06559 350.000 n2 | 1. 35000 472. 50| 1. 00000 350. 00| 1. 00000 350. 00
MULCHED SEEDI NG R | | |
0021 712-94725 111.000 n8 | 38. 00000 4218. 00| 590. 00000 65490. 00| 1. 00000 111. 00
STRUCTURAL TI MBER | | |
0022 801-04308 2.000 EACH | 500. 00000 1000. 00| 450. 00000 900. 00| 450. 00000 900. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0023 801-06625 73.000 EACH | 60. 00000 4380. 00| 80. 00000 5840. 00| 80. 00000 5840. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0024 801-06640 35.000 EACH | 175. 00000 6125. 00| 220. 00000 7700. 00| 220. 00000 7700. 00
CONSTRUCTI ON SIGN, A | | |
0025 801-06775 LUWP | 1600. 00000 1600. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C [ | |
0026 801-07118 21.600 m | 30. 00000 648. 00| 40. 00000 864. 00| 40. 00000 864. 00
BARRI CADE, I11-A [ |
0027 802-76025 0.450 n2 | 250. 00000 112. 50| 375. 00000 168. 75| 375. 00000 168. 75
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm TH CKNESS | |
0028 802- 76035 3.510 2 | 200. 00000 702. 00| 303. 00000 1063. 53] 303. 00000 1063. 53
SIGN, SHEET, ENCAPSULATED LENS W TH [ [
LEGEND 2. 54 mm TH CKNESS | |
0029 802- 76055 52.000 m | 14. 00000 728. 00| 21. 10000 1097. 20| 21. 10000 1097. 20
SI GN POST, A | | |
0030 802-98896 LUMP | 155895. 00000 155895. 00]  200000. 00000 200000. 00|  310000. 00000 310000. 00
TRUSS MEMBER REPAI RS | | |
0031 202-02241 59.000 m | 7.00000 413. 00| 28. 91000 1705. 69| 25. 00000 1475. 00
GUARDRAI L, REMOVE | | |
0032 207-08266 169.000 n2 | 6. 00000 1014. 00| 12. 00000 2028. 00| 8. 00000 1352. 00
SUBGRADE TREATMENT, TYPE |11 | | |
0033 706-03705 158.000 m | 300. 00000 47400. 00| 24500000 38710. 00| 700. 00000 110600. 00
BRIDGE RAIL , TIMBER | | |
0034 601-04793 32.100 m | 280. 00000 8988. 00| 485. 00000 15568. 50| 485. 00000 15568. 50
GUARDRAI L END TREATMENT, TUBE RAI L | | |
SECTI ON TOTALS | $ 398, 145. 04 $ 548, 028. 67| $ 667, 118. 78
------------------------------------------ i
CONTRACT TOTALS | $ 398, 145. 04 $ 548, 028. 67| $ 667, 118. 78




